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INVITATION TO TENDER 
 

PROCURING ENTITY: THE MERU NATIONAL POLYTECHNIC 
 

CONTRACT NAME AND DESCRIPTION: PROPOSED CONSTRUCTION OF A GRADUATION PAVILION 

AT MERU NATIONAL POLYTECHNIC 

CONTRACT NO.: RE-MNP/CONST/001/2022-2023 

1. The Meru National Polytechnic invites sealed tenders for the Proposed Construction of a Graduation 
Pavilion. 

 
2. Tendering will be conducted under Open National competitive using a standardized tender document. Tendering 

is open to all qualified and interested Tenderers. 
 

3. Qualified and interested tenderers may obtain further information and inspect the Tender Documents during 
office hours 8:00am to 5:00pm at the address given below. 

 
4. A complete set of tender documents may be purchased or obtained by interested tenders upon payment of a non- 

refundable fee of Kes. 1,000.00 in cash or Banker's Cheque and payable to the address given below. Tender 
documents may be obtained electronically from the Polytechnic Website www.merunationalpolytechnic.ac.ke or 
the government tenders portal www.tenders.go.ke. Tender documents obtained electronically will be free of 
charge. 

 
5. Tender documents may be viewed and downloaded for free from the website 

www.merunationalpolytechnic.ac.ke or the government tenders portal www.tenders.go.ke. Tenderers who 
download the tender document must forward their particulars immediately to po@merunationalpolytechnic.ac.ke to 
facilitate any further clarification or addendum. 

 
6. Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall remain valid for 175 days 

from the date of opening of tenders. 
 

7. All Tenders must be accompanied by a tender security of Kenya shillings three hundred and fifty thousand (Kes. 
350,000.00) 

 
8. The Tenderer shall chronologically serialize all pages of the tender documents submitted. 

 
9. Completed tenders must be delivered to the address below on or before 12th June 2023 at 10:00am. Electronic 

Tenders will not be permitted. 
 

10. Tenders will be opened immediately after the deadline date and time specified above or any deadline date and 
time specified later. Tenders will be publicly opened in the presence of the Tenderers' designated representatives 
who choose to attend at the address below. 

 
11. Late tenders will be rejected. 

 
10. The addresses referred to above are: 

THE MERU NATIONAL POLYTECHNIC 
P.O. BOX 111 – 60200 

MERU. 
Along Meru – Nanyuki Highway 

Email: info@merunationalpolytechnic.ac.ke/ po@merunatioanlpolytechnic.ac.ke 
Phone: 0719 347 059 

 
PROCUREMENT OFFICER 

 
FOR: CHIEF PRINCIPAL, MERU NATIONAL POLYTECHNIC 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
 
 

PART 1 - TENDERING PROCEDURES 
 
 
 
 



SECTION I: INSTRUCTIONS TO TENDERERS 

A General Provisions 
 

1. Scope of Tender 
 

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works Contract as 
described in the tender documents. The name, identification, and number of lots (contracts) of this Tender 
Document are specified in the TDS. 

 
2. Fraud and Corruption 

 
2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset Disposal Act, 

2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a person shall include a 
declaration that the person shall not engage in any corrupt or fraudulent practice and a declaration that the person 
or his or her sub-contractors are not debarred from participating in public procurement proceedings. 

 
2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding collusive 

practices in contracting. Any tenderer found to have engaged in collusive conduct shall be disqualified and 
criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be required to complete and sign the 
“Certificate of Independent Tender Determination” annexed to the Form of Tender. 

 
2.3 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the firms or their 

Affiliates competing for a specific assignment do not derive a competitive advantage from having provided 
consulting services related to this tender. To that end, the Procuring Entity shall indicate in the Data Sheet and 
make available to all the firms together with this tender document all information that would in that respect give 
such firm any unfair competitive advantage over competing firms. 

 
2.4 Unfair Competitive Advantage -Fairness and transparency in the tender process require that the Firms or their 

Affiliates competing for a specific assignment do not derive a competitive advantage from having provided 
consulting services related to this tender being tendered for. The Procuring Entity shall indicate in the TDS firms 
(if any) that provided consulting services for the contract being tendered for. The Procuring Entity shall check 
whether the owners or controllers of the Tenderer are same as those that provided consulting services. The 
Procuring Entity shall, upon request, make available to any tenderer information that would give such firm unfair 
competitive advantage over competing firms. 

 
3. Eligible Tenderers 

 
3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 3.7 or 

any combination of such entities in the form of a joint venture (JV) under an existing agreement or with the intent 
to enter into such an agreement supported by a letter of intent. Public employees and their close relatives 
(spouses, children, brothers, sisters and uncles and aunts) are not eligible to participate in the tender. In the case 
of a joint venture, all members shall be jointly and severally liable for the execution of the entire Contract in 
accordance with the Contract terms. The JV shall nominate a Representative who shall have the authority to 
conduct all business for and on behalf of any and all the members of the JV during the tendering process and, in 
the event the JV is awarded the Contract, during contract execution. The maximum number of JV members shall 
be specified in the TDS. 

 
3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, Brother 

or Sister of a Spouse, their business associates or agents and firms/organizations in which they have a substantial 
or controlling interest shall not be eligible to tender or be awarded a contract. Public Officers are also not allowed to 
participate in any procurement proceedings. 

 
3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall be 

disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this tendering process, 
if the tenderer: 
a) Directly or indirectly controls, is controlled by or is under common control with another tenderer; or 
b) Receives or has received any direct or indirect subsidy from another tenderer; or 
c) Has the same legal representative as another tenderer; or 
d) Has a relationship with another tenderer, directly or through common third parties, that puts it in a position 



to influence the tender of another tenderer, or influence the decisions of the Procuring Entity regarding this 
tendering process; or 

e) Any of its affiliates participated as a consultant in the preparation of the design or technical specifications of 
the works that are the subject of the tender; or 

f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as Engineer for the 
Contract implementation; or 

g) Would be providing goods, works, or non-consulting services resulting from or directly related to 
consulting services for the preparation or implementation of the contract specified in this Tender 
Document or 

h) Has a close business or family relationship with a professional staff of the Procuring Entity who: 
i) are directly or indirectly involved in the preparation of the Tender document or specifications of the 

Contract, and/or the Tender evaluation process of such contract; or 
 

ii) would be involved in the implementation or supervision of such Contract unless the conflict stemming 
from such relationship has been resolved in a manner acceptable to the Procuring Entity throughout 
the tendering process and execution of the Contract. 

 
3.4 A tenderer shall not be involved in corrupt, coercive, obstructive, collusive or fraudulent practice. A tenderer 

that is proven to have been involved any of these practices shall be automatically disqualified. 
 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except for 
permitted alternative tenders. This includes participation as a subcontractor in other Tenders. Such participation 
shall result in the disqualification of all Tenders in which the firm is involved. A firm that is not a tenderer or a JV 
member may participate as a subcontractor in more than one tender. Members of a joint venture may not also 
make an individual tender, be a subcontractor in a separate tender or be part of another joint venture for the 
purposes of the same Tender. 

 
3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT 4.8.A Tenderer 

shall be deemed to have the nationality of a country if the Tenderer is constituted, incorporated or registered in 
and operates in conformity with the provisions of the laws of that country, as evidenced by its articles of 
incorporation (or equivalent documents of constitution or association) and its registration documents, as the case 
may be. This criterion also shall apply to the determination of the nationality of proposed subcontractors or sub- 
consultants for any part of the Contract including related Services. 

 
3.7 Tenderer that has been debarred from participating in public procurement shall be ineligible to tender or be 

awarded a contract. The list of debarred firms and individuals is available from the website of PPRA 
www.ppra.go.ke. 

 
3.8 Tenderers that are state-owned enterprises or institutions may be eligible to compete and be awarded a 

Contract(s) only if they are accredited by PPRA to be (i) a legal public entity of the state Government and/or 
public administration, (ii) financially autonomous and not receiving any significant subsidies or budget support 
from any public entity or Government, and (iii) operating under commercial law and vested with legal rights and 
liabilities similar to any commercial enterprise to enable it compete with firms in the private sector on an equal 
basis. 

 
3.9 Firms and individuals may be ineligible if their countries of origin (a) as a matter of law or official regulations, 

Kenya prohibits commercial relations with that country, or (b) by an act of compliance with a decision of the 
United Nations Security Council taken under Chapter VII of the Charter of the United Nations, Kenya prohibits 
any import of goods or contracting of works or services from that country, or any payments to any country, 
person, or entity in that country. A tenderer shall provide such documentary evidence of eligibility satisfactory to 
the Procuring Entity, as the Procuring Entity shall reasonably request. 

 
3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies, 

subcontracts, and labor) from national suppliers and contractors. To this end, a foreign tenderer shall provide in 
its tender documentary evidence that this requirement is met. Foreign tenderers not meeting this criterion will 
be automatically disqualified. Information required to enable the Procuring Entity to determine if this condition 
is met shall be provided in for this purpose is be provided in “SECTION III - EVALUATION AND 
QUALIFICATION CRITERIA, Item 9”. 

 
3.11 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign tenderer, if the tenderer is 

not registered in Kenya or if the tenderer is registered in Kenya and has less than 51 percent ownership by Kenyan 



Citizens. JVs are considered as foreign tenderers if the individual member firms are not registered in Kenya or if 
are registered in Kenya and have less than 51 percent ownership by Kenyan citizens. The JV shall not subcontract 
to foreign firms more than 10 percent of the contract price, excluding provisional sums. 

 
3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors be registered 

with the National Construction Authority and be issued with a Registration Certificate before they can undertake 
any construction works in Kenya. Registration shall not be a condition for tender, but it shall be a condition of 
contract award and signature. A selected tenderer shall be given opportunity to register before such award and 
signature of contract. Application for registration with National Construction Authority may be accessed from 
the website www.nca.go.ke. 

 
3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings which may 

prevent, distort or lessen competition in provision of services are prohibited unless they are exempt in 
accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be required to seek for 
exemption from the Competition Authority. Exemption shall not be a condition for tender, but it shall be a 
condition of contract award and signature. A JV tenderer shall be given opportunity to seek such exemption as a 
condition of award and signature of contract. Application for exemption from the Competition Authority of Kenya 
may be accessed from the website www.cak.go.ke 

 
3.14 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by producing a valid tax 

clearance certificate or tax exemption certificate issued by the Kenya Revenue Authority. 
 

4. Eligible Goods, Equipment, and Services 
 

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country that is not 
eligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to provide evidence of the 
origin of Goods, equipment and services. 

 
4.2 Any goods, works and production processes with characteristics that have been declared by the relevant national 

environmental protection agency or by other competent authority as harmful to human beings and to the 
environment shall not be eligible for procurement. 

 
5. Tenderer's Responsibilities 

 
5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the 

Procuring Entity will in no case be responsible or liable for those costs. 
 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine the Site of the 
Works and its surroundings and obtain all information that may be necessary for preparing the tender and 
entering into a contract for construction of the Works. The costs of visiting the Site shall be at the tenderer's own 
expense. 

 
5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to enter upon 

its premises and lands for the purpose of such visit. The Tenderer shall indemnify the Procuring Entity against all 
liability arising from death or personal injury, loss of or damage to property, and any other losses and expenses 
incurred as a result of the inspection. 

 
5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary description of the 

proposed work method and schedule, including charts, as necessary or required. 
 

B. Contents of Tender Documents 
 

6. Sections of Tender Document 
 

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and which 
should be read in conjunction with any Addenda issued in accordance with ITT 8. 



PART 1 Tendering Procedures 
i) Section I - Instructions to Tenderers (ITT) 
ii) Section II - Tender Data Sheet (TDS) 
iii) Section III - Evaluation and Qualification Criteria 
iv) Section IV - Tendering Forms 

 
PART 2 Works Requirements 
i) Section V - Drawings 
ii) Section VI - Specifications 
iii) Section VII - Bills of Quantities 

 
PART 3 Conditions of Contract and Contract Forms 
i) Section VIII - General Conditions of Contract (GCC) 
ii) Section IX - Special Conditions of Contract (SC) 
iii) Section X - Contract Forms 

 
6.2 The Invitation to Tender Document (ITT) issued by the Procuring Entity is not part of the Contract documents. 

 
6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the completeness of 

the Tender document, responses to requests for clarification, the minutes of the pre-Tender meeting (if any), or 
Addenda to the Tender document in accordance with ITT 8. In case of any contradiction, documents obtained 
directly from the Procuring Entity shall prevail. 

 
The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender Document 
and to furnish with its Tender all information and documentation as is required by the Tender document. 

 
7. Site Visit 

 
7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the Site 

of the Required Services and its surroundings and obtain all information that may be necessary for preparing the 
Tender and entering into a contract for the Services. The costs of visiting the Site shall be at the Tenderer's own 
expense. 

 
8. Pre-Tender Meeting 

 
8.1 The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, when and where. The 

Procuring Entity shall also specify in the TDS if a pre-arranged pretender site visit will be held and when. The 
Tenderer's designated representative is invited to attend a pre-arranged pretender visit of the site of the works. 
The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be raised at 
that stage. 

 
8.2 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than the 

period specified in the TDS before the meeting. 
 

8.3 Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of the works, if applicable, 
including the text of the questions asked by Tenderers and the responses given, together with any responses 
prepared after the meeting, will be transmitted promptly to all Tenderers who have acquired the Tender 
Documents in accordance with ITT 6.3. Minutes shall not identify the source of the questions asked. 

 
8.4 The Procuring Entity shall also promptly publish Minutes of the pre-Tender meeting and the pre-arranged pretender 

visit of the site of the works at the web page identified in the TDS. Any modification to the Tender Documents that 
may become necessary as a result of the pre-tender meeting and the pre-arranged pretender site visit, shall be 
made by the Procuring Entity exclusively through the issue of an Addendum pursuant to ITT 8 and not through the 
minutes of the pre-Tender meeting. Nonattendance at the pre-Tender meeting will not be a cause for 
disqualification of a Tenderer. 

9. Clarification and amendments of Tender Documents 
 

9.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in writing at 
the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-Tender meeting and the 
pre- 



arranged pretender visit of the site of the works if provided for in accordance with ITT 8.4. The Procuring Entity 
will respond in writing to any request for clarification, provided that such request is received no later than the 
period specified in the TDS prior to the deadline for submission of tenders. The Procuring Entity shall forward 
copies of its response to all tenderers who have acquired the Tender Documents in accordance with ITT 6.3, 
including a description of the inquiry but without identifying its source. If specified in the TDS, the Procuring 
Entity shall also promptly publish its response at the web page identified in the TDS. Should the clarification 
result in changes to the essential elements of the Tender Documents, the Procuring Entity shall amend the Tender 
Documents appropriately following the procedure under ITT 8.4. 

 
10. Amendment of Tendering Document 

 
10.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the Tendering 

document by issuing addenda. 
 

10.2 Any addendum issued shall be part of the tendering document and shall be communicated in writing to all who 
have obtained the tendering document from the Procuring Entity in accordance with ITT 6.3. The Procuring 
Entity shall also promptly publish the addendum on the Procuring Entity's web page in accordance with ITT 8.4. 

 
10.3 To give prospective Tenderers reasonable time in which to take an addendum into account in preparing their 

Tenders, the Procuring Entity shall extend, as necessary, the deadline for submission of Tenders, in accordance 
with ITT 25.2 below. 

 

C. Preparation of Tenders 
 

11. Cost of Tendering 
 

11.1 The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the Procuring 
Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome of the tendering 
process. 

 
12. Language of Tender 

 
12.1 The Tender, as well as all correspondence and documents relating to the tender exchanged by the tenderer and the 

Procuring Entity, shall be written in the English Language. Supporting documents and printed literature that are 
part of the Tender may be in another language provided they are accompanied by an accurate and notarized 
translation of the relevant passages into the English Language, in which case, for purposes of interpretation of the 
Tender, such translation shall govern. 

 
13. Documents Comprising the Tender 

 
13.1 The Tender shall comprise the following: 

a) Form of Tender prepared in accordance with ITT 14; 
b) Schedules including priced Bill of Quantities, completed in accordance with ITT 14 and ITT 16; 
c) Tender Security or Tender-Securing Declaration, in accordance with ITT 21.1; 
d) Alternative Tender, if permissible, in accordance with ITT 15; 
e) Authorization: written confirmation authorizing the signatory of the Tender to commit the Tenderer, in 

accordance with ITT 22.3; 
f) Qualifications: documentary evidence in accordance with ITT 19establishing the Tenderer's qualifications 

to perform the Contract if its Tender is accepted; 
g) Conformity: a technical proposal in accordance with ITT 18; 
h) Any other document required in the TDS. 

 
13.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the Joint 

Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint Venture 
Agreement in the event of a successful Tender shall be signed by all members and submitted with the Tender, 



together with a copy of the proposed Agreement. The Tenderer shall chronologically serialize pages of all tender 
documents submitted. 

 
13.3 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, paid or to be 

paid to agents or any other party relating to this Tender. 
 

14. Form of Tender and Schedules 
 

14.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant forms 
furnished in Section IV, Tendering Forms. The forms must be completed without any alterations to the text, and no 
substitutes shall be accepted except as provided under ITT 20.3. All blank spaces shall be filled in with the 
information requested. 

 
15. Alternative Tenders 

 
15.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

 
15.2 When alternative times for completion are explicitly invited, a statement to that effect will be included in the 

TDS, and the method of evaluating different alternative times for completion will be described in Section III, 
Evaluation and Qualification Criteria. 

 
15.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the requirements 

of the Tender Documents must first price the Procuring Entity's design as described in the Tender Documents 
and shall further provide all information necessary for a complete evaluation of the alternative by the Procuring 
Entity, including drawings, design calculations, technical specifications, breakdown of prices, and proposed 
construction methodology and other relevant details. Only the technical alternatives, if any, of the Tenderer with 
the Winning Tender conforming to the basic technical requirements shall be considered by the Procuring Entity. 
When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for specified parts 
of the Works, and such parts will be identified in the TDS, as will the method for their evaluating, and described 
in Section VII, Works' Requirements. 

 
16. Tender Prices and Discounts 

 
16.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender and in the 

Bill of Quantities shall conform to the requirements specified below. 
 

16.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. Items 
against which no rate or price is entered by the Tenderer shall be deemed covered by the rates for other items in 
the Bill of Quantities and will not be paid for separately by the Procuring Entity. An item not listed in the priced 
Bill of Quantities shall be assumed to be not included in the Tender, and provided that the Tender is determined 
substantially responsive notwithstanding this omission, the average price of the item quoted by substantially 
responsive Tenderers will be added to the Tender price and the equivalent total cost of the Tender so determined 
will be used for price comparison. 

 
16.3 The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the total price of the 

Tender, including any discounts offered. 
 

16.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender, in 
accordance with ITT 14.1. 

 
16.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to adjustment 

during the performance of the Contract in accordance with the provisions of the Conditions of Contract, except in 
cases where the contract is subject to fluctuations and adjustments, not fixed price. In such a case, the Tenderer 
shall furnish the indices and weightings for the price adjustment formulae in the Schedule of Adjustment Data 
and the Procuring Entity may require the Tenderer to justify its proposed indices and weightings. 

 
16.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots (packages), 

tenderers wishing to offer discounts for the award of more than one Contract shall specify in their Tender the 
price reductions applicable to each package, or alternatively, to individual Contracts within the package. 
Discounts shall be submitted in accordance with ITT 16.4, provided the Tenders for all lots (contracts) are 
opened at the same time. 



16.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as of the 
date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and prices and the 
total Tender Price submitted by the Tenderer. 

 
17. Currencies of  Tender and Payment 

 
17.1 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the Tenderer in 

the Bill of Quantities, entirely in Kenya shillings. A Tenderer expecting to incur expenditures in other currencies 
for inputs to the Works supplied from outside Kenya shall device own ways of getting foreign currency to meet 
those expenditures. 

 
18. Documents Comprising the Technical Proposal 

 
18.1 The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, personnel, 

schedule and any other information as stipulated in Section IV, Tender Forms, in sufficient detail to demonstrate the 
adequacy of the Tenderer's proposal to meet the work's requirements and the completion time. 

 
19. Documents Establishing the Eligibility and Qualifications of the Tenderer 

 
19.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish Tenderer's 

eligibility in accordance with ITT 4. 
 

19.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to perform the 
Contract the Tenderer shall provide the information requested in the corresponding information sheets included in 
Section IV, Tender Forms. 

 
19.3 A margin of preference will not be allowed. Preference and reservations will be allowed, individually or in joint 

ventures. Applying for eligibility for Preference and reservations shall supply all information required to satisfy the 
criteria for eligibility specified in accordance with ITT 33.1. 

 
19.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, including details of 

ownership, as shall be required to determine whether, according to the classification established by the Procuring 
Entity, a contractor or group of contractors qualifies for a margin of preference. Further the information will 
enable the Procuring Entity to identify any actual or potential conflict of interest in relation to the 
procurement and/or contract management processes, or a possibility of collusion between tenderers, and 
thereby help to prevent any corrupt influence in relation to the procurement process or contract management. 

 
19.5 The purpose of the information described in ITT 19.4 above overrides any claims to confidentiality which a 

tenderer may have. There can be no circumstances in which it would be justified for a tenderer to keep 
information relating to its ownership and control confidential where it is tendering to undertake public sector 
work and receive public sector funds. Thus, confidentiality will not be accepted by the Procuring Entity as a 
justification for a Tenderer's failure to disclose, or failure to provide required information on its ownership and 
control. 

 
19.6 The Tenderer shall provide further documentary proof, information or authorizations that the Procuring Entity 

may request in relation to ownership and control which information on any changes to the information which 
was provided by the tenderer under ITT 6.3. The obligations to require this information shall continue for the 
duration of the procurement process and contract performance and after completion of the contract, if any 
change to the information previously provided may reveal a conflict of interest in relation to the award or 
management of the contract. 

 
19.7 All information provided by the tenderer pursuant to these requirements must be complete, current and accurate 

as at the date of provision to the Procuring Entity. In submitting the information required pursuant to these 
requirements, the Tenderer shall warrant that the information submitted is complete, current and accurate as at 
the date of submission to the Procuring Entity. 

 
19.8 If a tenderer fails to submit the information required by these requirements, its tender will be rejected. Similarly, 

if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree the information 
submitted by a tenderer pursuant to these requirements, then the tender will be rejected. 

 
19.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring Entity 

(whether through its own enquiries, through notification by the public or otherwise), shows any conflict of 



interest which could materially and improperly benefit the tenderer in relation to the procurement or contract 
management process, then: 

 
i) if the procurement process is still ongoing, the tenderer will be disqualified from the procurement process, 
ii) if the contract has been awarded to that tenderer, the contract award will be set aside, 
iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of whether the 

tenderer or any other persons have committed any criminal offence. 
 

19.10 If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or out-of-date, or 
attempts to obstruct the verification process, then the consequences ITT 6.7 will ensue unless the tenderer can 
show to the reasonable satisfaction of the Procuring Entity that any such act was not material, or was due to 
genuine error which was not attributable to the intentional act, negligence or recklessness of the tenderer. 

 
20. Period of Validity of Tenders 

 
20.1 Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity period starts 

from the date fixed for the Tender submission deadline (as prescribed by the Procuring Entity in accordance with 
ITT 24). A Tender valid for a shorter period shall be rejected by the Procuring Entity as non-responsive. 

 
20.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity may 

request Tenderers to extend the period of validity of their Tenders. The request and the responses shall be made 
in writing. If a Tender Security is requested in accordance with ITT 21.1, it shall also be extended for thirty (30) 
days beyond the deadline of the extended validity period. A Tenderer may refuse the request without forfeiting 
its Tender security. A Tenderer granting the request shall not be required or permitted to modify its Tender, 
except as provided in ITT 20.3. 

 
20.3 If the award is delayed by a period exceeding the number of days to be specified in the TDS days beyond the 

expiry of the initial tender validity period, the Contract price shall be determined as follows: 
a) in the case of fixed price contracts, the Contract price shall be the tender price adjusted by the factor 

specified in the TDS; 
b) in the case of adjustable price contracts, no adjustment shall be made; or in any case, tender evaluation 

shall be based on the tender price without taking into consideration the applicable correction from those 
indicated above. 

 
21. Tender Security 

 
21.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security as 

specified in the TDS, in original form and, in the case of a Tender Security, in the amount and currency specified in 
the TDS. A Tender-Securing Declaration shall use the form included in Section IV, Tender Forms. 

 
21.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand guarantee in any of 

the following forms at the Tenderer's option: 
a) an unconditional Bank Guarantee issued by reputable commercial bank); or 
b) an irrevocable letter of credit; 
c) a Banker's cheque issued by a reputable commercial bank; or 
d) another security specified in the TDS, 

 
21.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall have a 

correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid for thirty (30) 
days beyond the original validity period of the Tender, or beyond any period of extension if requested under ITT 
20.2. 

 
21.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not 

accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be rejected by 
the Procuring Entity as non-responsive. 

 
21.5 If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful Tenderers shall be 

returned as promptly as possible upon the successful Tenderer's signing the Contract and furnishing the 
Performance Security and any other documents required in the TDS. The Procuring Entity shall also promptly 
return the tender security to the tenderers where the procurement proceedings are terminated, all tenders were 



determined nonresponsive or a bidder declines to extend tender validity period. 
 

21.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the successful 
Tenderer has signed the Contract and furnished the required Performance Security, and any other documents 
required in the TDS. 

 
21.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

e) if a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer onthe 
Form of Tender, or any extension thereto provided by the Tenderer; or 

f) if the successful Tenderer fails to: 
i) sign the Contract in accordance with ITT 50; or 
ii) furnish a Performance Security and if required in the TDS, and any other documents required in the 

TDS. 
 

21.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA that PPRA 
debars the Tenderer from participating in public procurement as provided in the law. 

 
21.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that submits the 

Tender. If the JV has not been legally constituted into a legally enforceable JV at the time of tendering, the 
Tender Security or the Tender-Securing Declaration shall be in the names of all future members as named in 
the letter of intent referred to in ITT 4.1 and ITT 11.2. 

 
21.10 A tenderer shall not issue a tender security to guarantee itself. 

 
22. Format and Signing of Tender 

 
22.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 13 and 

clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 15, shall be clearly 
marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the Tender, in the number 
specified in the TDS and clearly mark them “COPY.” In the event of any discrepancy between the original and 
the copies, the original shall prevail. 

 
22.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to their 

business. This may include proprietary information, trade secrets, or commercial or financially sensitive 
information. 

 
22.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed by a 

person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a written 
confirmation as specified in the TDS and shall be attached to the Tender. The name and position held by each 
person signing the authorization must be typed or printed below the signature. All pages of the Tender where 
entries or amendments have been made shall be signed or initialed by the person signing the Tender. 

 
22.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on behalf of 

the JV, and to be legally binding on all the members as evidenced by a power of attorney signed by their legally 
authorized representatives. 

 
22.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the person 

signing the Tender. 
 

D. Submission and Opening of Tenders 
 

23. Sealing and Marking of Tenders 
 

23.1 Depending on the sizes or quantities or weight of the tender documents, a tenderer may use an envelope, package or 
container. The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in a 
single sealed container bearing the name and Reference number of the Tender, addressed to the Procuring 
Entity and a warning not to open before the time and date for Tender opening date. Within the single envelope, 
package or container, the Tenderer shall place the following separate, sealed envelopes: 

a) in an envelope or package or container marked “ORIGINAL”, all documents comprising the Tender, as 
described in ITT 11; and 



b) in an envelope or package or container marked “COPIES”, all required copies of the Tender; and 
c) if alternative Tenders are permitted in accordance with ITT 15, and if relevant: 

i) in an envelope or package or container marked “ORIGINAL –ALTERNATIVE TENDER”, the 
alternative Tender; and 

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER”, all 
required copies of the alternative Tender. 

 
The inner envelopes or packages or containers shall: 
a) bear the name and address of the Procuring Entity. 
b) bear the name and address of the Tenderer; and 
c) bear the name and Reference number of the Tender. 

 
23.2 If an envelope or package or container is not sealed and marked as required, the Procuring Entity will assume no 

responsibility for the misplacement or premature opening of the Tender. Tenders that are misplaced or opened 
prematurely will not be accepted. 

 
24. Deadline for Submission of Tenders 

 
24.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than the date 

and time also specified in the TDS. When so specified in the TDS, Tenderers shall have the option of submitting 
their Tenders electronically. Tenderers submitting Tenders electronically shall follow the electronic Tender 
submission procedures specified in the TDS. 

 
24.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by amending the 

Tender Documents in accordance with ITT 8, in which case all rights and obligations of the Procuring Entity and 
Tenderers previously subject to the deadline shall thereafter be subject to the deadline as extended. 

 
25. Late Tenders 

 
25.1 The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of tenders, in 

accordance with ITT 24. Any Tender received by the Procuring Entity after the deadline for submission of 
Tenders shall be declared late, rejected, and returned unopened to the Tenderer. 

 
26. Withdrawal, Substitution, and Modification of Tenders 

 
26.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a written notice, 

duly signed by an authorized representative, and shall include a copy of the authorization in accordance with ITT 
22.3, (except that withdrawal notices do not require copies). The corresponding substitution or modification of 
the Tender must accompany the respective written notice. All notices must be: 
a) prepared and submitted in accordance with ITT 22 and ITT 23 (except that withdrawals notices do not 

require copies), and in addition, the respective envelopes shall be clearly marked “WITHDRAWAL,” 
“SUBSTITUTION,” “MODIFICATION; “and 

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in accordance 
with ITT 24. 

 
26.2 Tenders requested to be withdrawn in accordance with ITT 26.1 shall be returned unopened to the Tenderers. 

 
26.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for submission of 

Tenders and the expiration of the period of Tender validity specified by the Tenderer on the Form of Tender or any 
extension thereof. 

 
27. Tender Opening 

 
27.1 Except in the cases specified in ITT 23 and ITT 26.2, the Procuring Entity shall publicly open and read out all 

Tenders received by the deadline, at the date, time and place specified in the TDS, in the presence of Tenderers' 
designated representatives who chooses to attend. Any specific electronic Tender opening procedures required if 
electronic Tendering is permitted in accordance with ITT 24.1, shall be as specified in the TDS. 

 
27.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the 

corresponding Tender shall not be opened but returned to the Tenderer. No Tender withdrawal shall be 
permitted unless the corresponding withdrawal notice contains a valid authorization to request the withdrawal 



and is read out at Tender opening. 
 

27.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the 
corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned to the 
Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice contains a 
valid authorization to request the substitution and is read out at Tender opening. 

 
27.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding Tender. No 

Tender modification shall be permitted unless the corresponding modification notice contains a valid 
authorization to request the modification and is read out at Tender opening. 

 
27.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer and whether 

there is a modification; the total Tender Price, per lot (contract) if applicable, including any discounts and 
alternative Tenders; the presence or absence of a Tender Security or Tender-Securing Declaration, if required; 
and any other details as the Procuring Entity may consider appropriate. 

 
27.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall be 

considered further for evaluation. The Form of Tender and pages of the Bills of Quantities are to be initialed by 
the members of the tender opening committee attending the opening. The number of representatives of the 
Procuring Entity to sign shall be specified in the TDS. 

 
27.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject any 

Tender (except for late Tenders, in accordance with ITT 25.1). 
 

27.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum: 
a) the name of the Tenderer and whether there is a withdrawal, substitution, or modification; 
b) the Tender Price, per lot (contract) if applicable, including any discounts; 
c) any alternative Tenders; 
d) the presence or absence of a Tender Security, if one was required. 
e) number of pages of each tender document submitted. 

 
27.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of a 

Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A copy of the 
tender opening register shall be distributed to all Tenderers upon request. 

 
E. Evaluation and Comparison of Tenders 

 
28. Confidentiality 

 
28.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not be disclosed 

to Tenderers or any other persons not officially concerned with the Tender process until information on 
Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT 46. 

 
28.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract award 

decisions may result in the rejection of its tender. 
 

28.3 Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award, if a tenderer wishes to 
contact the Procuring Entity on any matter related to the tendering process, it shall do so in writing. 

 
29. Clarification of Tenders 

 
29.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the tenderers, the 

Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, given a reasonable time 
for a response. Any clarification submitted by a tenderer that is not in response to a request by the Procuring 
Entity shall not be considered. The Procuring Entity's request for clarification and the response shall be in 
writing. No change, including any voluntary increase or decrease, in the prices or substance of the tender shall 
be sought, offered, or permitted, except to confirm the correction of arithmetic errors discovered by the 
Procuring Entity in the evaluation of the tenders, in accordance with ITT 33. 

 
29.2 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring Entity's 

request for clarification, its Tender may be rejected. 



30. Deviations, Reservations, and Omissions 
 

30.1 During the evaluation of tenders, the following definitions apply: 
a) “Deviation” is a departure from the requirements specified in the tender document; 
b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of the 

requirements specified in the tender document; and 
c) “Omission” is the failure to submit part or all of the information or documentation required in the Tender 

document. 
 

31. Determination of Responsiveness 
 

31.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of the tender 
itself, as defined in ITT 13. 

 
31.2 A substantially responsive Tender is one that meets the requirements of the Tender document without material 

deviation, reservation, or omission. A material deviation, reservation, or omission is one that, if 
accepted, would: 
a) affect in any substantial way the scope, quality, or performance of the Works specified in the Contract; or 
b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights or the 

tenderer's obligations under the proposed contract; or 
c) if rectified, would unfairly affect the competitive position of other tenderers presenting substantially 

responsive tenders. 
 

31.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with ITT 18, to 
confirm that all requirements of Section VII, Works' Requirements have been met without any material 
deviation, reservation or omission. 

 
31.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be rejected by the 

Procuring Entity and may not subsequently be made responsive by correction of the material deviation, 
reservation, or omission. 

 
32. Non-material Non-conformities 

 
32.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-conformities in the 

tender. 
 

32.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer submit the 
necessary information or documentation, within a reasonable period, to rectify nonmaterial non-conformities in 
the tender related to documentation requirements. Requesting information or documentation on such non- 
conformities shall not be related to any aspect of the price of the tender. Failure of the tenderer to comply with 
the request may result in the rejection of its tender. 

 
32.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable nonmaterial 

non-conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, for comparison 
purposes only, to reflect the price of a missing or non-conforming item or component in the manner specified in 
the TDS. 

 
33. Arithmetical Errors 

 
33.1 The tender sum as submitted and read out during the tender opening shall be absolute and final and shall not be 

the subject of correction, adjustment or amendment in any way by any person or entity. 
 

33.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the following 
basis: 
a) Any error detected if considered a major deviation that affects the substance of the tender, shall lead to 

disqualification of the tender as non-responsive. 
b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, and subtotal and 

total bid price shall be considered as a major deviation that affects the substance of the tender and shall lead 
to disqualification of the tender as non-responsive. and 

c) if there is a discrepancy between words and figures, the amount in words shall prevail 



33.3 Tenderers shall be notified of any error detected in their bid during the notification of a ward. 
 

34. Currency provisions 
 

34.1 Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than in Kenya shillings will 
be determined non-responsive and rejected. 

 
35. Margin of Preference and Reservations 

 
35.1 No margin of preference shall be allowed on contracts for small works. 

 
35.2 Where it is intended to reserve the contract to specific groups under Small and Medium Enterprises, or enterprise of 

women, youth and/or persons living with disability, who are appropriately registered as such by the authority to be 
specified in the TDS, a procuring entity shall ensure that the invitation to tender specifically indicates that only 
businesses/firms belonging to those specified groups are the only ones eligible to tender. Otherwise, if no so stated, 
the invitation will be open to all tenderers. 

 
36. Nominated Subcontractors 

 
36.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific elements of the 

Works by subcontractors selected in advance by the Procuring Entity. 
 

36.2 Tenderers may propose subcontracting up to the percentage of total value of contracts or the volume of works as 
specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their parts of the Works. 

 
36.3 The subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless their specialized 

parts of the Works were previously designated by the Procuring Entity in the TDS as can be met by subcontractors 
referred to hereafter as 'Specialized Subcontractors', in which case, the qualifications of the Specialized 
Subcontractors proposed by the Tenderer may be added to the qualifications of the Tenderer. 

 
37. Evaluation of Tenders 

 
37.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, Evaluation and 

Qualification Criteria. No other evaluation criteria or methodologies shall be permitted. By applying the criteria and 
methodologies the Procuring Entity shall determine the Best Evaluated Tender in accordance with ITT 40. 

 
37.2 To evaluate a Tender, the Procuring Entity shall consider the following: 

a) price adjustment due to discounts offered in accordance with ITT 16; 
b) converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency in 

accordance with ITT39; 
c) price adjustment due to quantifiable nonmaterial non-conformities in accordance with ITT 30.3; and 
d) any additional evaluation factors specified in the TDS and Section III, Evaluation and Qualification 

Criteria. 
 

37.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period of 
execution of the Contract, shall not be considered in Tender evaluation. 

 
37.4 In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or more lots and the 

methodology to determine the lowest evaluated cost of the lot (contract) combinations, including any discounts 
offered in the Form of Tender, is specified in Section III, Evaluation and Qualification Criteria. 

38. Comparison of Tenders 
 

38.1 The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established in 
accordance with ITT 38.2 to determine the Tender that has the lowest evaluated cost. 

 
39. Abnormally Low Tenders 

 
39.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender, 

appears so low that it raises material concerns as to the capability of the Tenderer in regard to the Tenderer's 
ability to perform the Contract for the offered Tender Price or that genuine competition between Tenderers is 
compromised. 



39.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written 
clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject 
matter of the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and any 
other requirements of the Tender document. 

 
39.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the Tenderer has 

failed to demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity 
shall reject the Tender. 

 
40. Abnormally High Tenders 

 
40.1 An abnormally high price is one where the tender price, in combination with other constituent elements of the 

Tender, appears unreasonably too high to the extent that the Procuring Entity is concerned that it (the Procuring 
Entity) may not be getting value for money or it may be paying too high a price for the contract compared with 
market prices or that genuine competition between Tenderers is compromised. 

 
40.2 In case of an abnormally high tender price, the Procuring Entity shall make a survey of the market prices, check 

if the estimated cost of the contract is correct and review the Tender Documents to check if the specifications, 
scope of work and conditions of contract are contributory to the abnormally high tenders. The Procuring Entity 
may also seek written clarification from the tenderer on the reason for the high tender price. The Procuring 
Entity shall proceed as follows: 
i) If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring Entity 

may accept or not accept the tender depending on the Procuring Entity's budget considerations. 
ii) If specifications, scope of work and/or conditions of contract are contributory to the abnormally high 

tender prices, the Procuring Entity shall reject all tenders and may retender for the contract based on 
revised estimates, specifications, scope of work and conditions of contract, as the case may be. 

 
40.3 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine competition 

between tenderers is compromised (often due to collusion, corruption or other manipulations), the Procuring 
Entity shall reject all Tenders and shall institute or cause competent Government Agencies to institute an 
investigation on the cause of the compromise, before retendering. 

 
41. Unbalanced and/or Front-Loaded Tenders 

 
41.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously 

unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide written clarifications. 
Clarifications may include detailed price analyses to demonstrate the consistency of the tender prices with the 
scope of works, proposed methodology, schedule and any other requirements of the Tender document. 

 
41.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the Procuring 

Entity may as appropriate: 
a) accept the Tender; or 
b) require that the total amount of the Performance Security be increased at the expense of the Tenderer to a 

level not exceeding a 30% of the Contract Price; or 
c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too much for 

undelivered works;or 
d) reject the Tender, 

42. Qualifications of the Tenderer 
 

42.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as having 
submitted the lowest evaluated cost and substantially responsive Tender, meets the qualifying criteria specified 
in Section III, Evaluation and Qualification Criteria. 

 
42.2 The determination shall be based upon an examination of the documentary evidence of the Tenderer's 

qualifications submitted by the Tenderer, pursuant to ITT 19. The determination shall not take into 
consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities, affiliates, 
subcontractors (other than Specialized Subcontractors if permitted in the Tender document), or any other 
firm(s) different from the Tenderer. 

 
42.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A negative 



determination shall result in disqualification of the Tender, in which event the Procuring Entity shall proceed to 
the Tenderer who offers a substantially responsive Tender with the next lowest evaluated price to make a 
similar determination of that Tenderer's qualifications to perform satisfactorily. 

 
42.4 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender, 

appears so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's 
ability to perform the Contract for the offered Tender Price. 

 
42.5 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written 

clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject 
matter of the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and any 
other requirements of the Tender document. 

 
42.6 After evaluation of the price analyses, if the Procuring Entity determines that the Tenderer has failed to 

demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity shall reject 
the Tender. 

 
43. Best Evaluated Tender 

 
43.1 Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Best Evaluated 

Tender. The Best Evaluated Tender is the Tender of the Tenderer that meets the Qualification Criteria and whose 
Tender has been determined to be: 
a) Most responsive to the Tender document; and 
b) the lowest evaluated price. 

 
44. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders. 

 
44.1 The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and reject 

all Tenders at any time prior to Contract Award, without thereby incurring any liability to Tenderers. In case of 
annulment, all Tenderers shall be notified with reasons and all Tenders submitted and specifically, Tender 
securities, shall be promptly returned to the Tenderers. 

 
F. Award of Contract 

 
45. Award Criteria 

 
45.1 The Procuring Entity shall award the Contract to the successful tenderer whose tender has been determined to be 

the Lowest Evaluated Tender. 
 

46. Notice of Intention to enter into a Contract 
 

46.1 Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity shall issue a 
Notification of Intention to Enter into a Contract / Notification of award to all tenderers which shall contain, at a 
minimum, the following information: 
a) the name and address of the Tenderer submitting the successful tender; 
b) the Contract price of the successful tender; 
c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed was 

unsuccessful, unless the price information in (c) above already reveals the reason; 
d) the expiry date of the Standstill Period; and 
e) instructions on how to request a debriefing and/or submit a complaint during the standstill period; 

 
47. Standstill Period 

 
47.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any 

dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period shall not 
apply. 

 
47.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each 

Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer. 



48. Debriefing by the Procuring Entity 
 

48.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT 46, an 
unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing on specific issues or 
concerns regarding their tender. The Procuring Entity shall provide the debriefing within five days of receipt of 
the request. 

 
48.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its own 

costs of attending such a debriefing meeting. 
 

49. Letter of Award 
 

49.1 Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in ITT 42.1, 
upon addressing a complaint that has been filed within the Standstill Period, the Procuring Entity shall transmit 
the Letter of Award to the successful Tenderer. The letter of award shall request the successful tenderer to furnish 
the Performance Security within 21days of the date of the letter. 

 
50. Signing of Contract 

 
50.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon the parties 

meeting their respective statutory requirements, the Procuring Entity shall send the successful Tenderer the 
Contract Agreement. 

 
50.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date, and 

return it to the Procuring Entity. 
 

50.3 The written contract shall be entered into within the period specified in the notification of award and before 
expiry of the tender validity period 

 
51. Appointment of Adjudicator 

 
51.1 The Procuring Entity proposes the person named in the TDS to be appointed as Adjudicator under the Contract, at 

the hourly fee specified in the TDS, plus reimbursable expenses. If the Tenderer disagrees with this proposal, the 
Tenderer should so state in his Tender. If, in the Letter of Acceptance, the Procuring Entity does not agree on the 
appointment of the Adjudicator, the Procuring Entity will request the Appointing Authority designated in the 
Special Conditions of Contract (SCC) pursuant to Clause 23.1 of the General Conditions of Contract (GCC), to 
appoint the Adjudicator. 

 
52. Performance Security 

 
52.1 Within twenty-one (21) days of the receipt of the Letter of Acceptance from the Procuring Entity, the successful 

Tenderer shall furnish the Performance Security and, any other documents required in the TDS, in accordance 
with the General Conditions of Contract, subject to ITT 40.2 (b), using the Performance Security and other 
Forms included in Section X, Contract Forms, or another form acceptable to the Procuring Entity. A foreign 
institution providing a bank guarantee shall have a correspondent financial institution located in Kenya, unless 
the Procuring Entity has agreed in writing that a correspondent bank is not required. 

 
52.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and other documents 

required in the TDS, or sign the Contract shall constitute sufficient grounds for the annulment of the award and 
forfeiture of the Tender Security. In that event the Procuring Entity may award the Contract to the Tenderer 
offering the next Best Evaluated Tender. 

 
52.3 Performance security shall not be required for contracts estimated to cost less than Kenya shillings five million 

shillings. 
 

53. Publication of Procurement Contract 
 

53.1 Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at its 
notice boards and websites; and on the Website of the Authority. At the minimum, the notice shall containthe 
following information: 
a) name and address of the Procuring Entity; 
b) name and reference number of the contract being awarded, a summary of its scope and the selection 



method used; 
c) the name of the successful Tenderer, the final total contract price, the contract duration. 
d) dates of signature, commencement and completion of contract; 
e) names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender opening. 

 
54. Procurement Related Complaints and Administrative Review 

 
54.1 The procedures for making Procurement-related Complaints are as specified in the TDS. 

 
54.2 A request for administrative review shall be made in the form provided under contract forms. 



Section II - Tender Data Sheet (TDS) 
 

The following specific data shall complement, supplement, or amend the provisions in the Instructions to Tenderers 
(ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT. 

 
 

ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 
 A. General 
ITT 1.1 The name of the contract is RE-ADVERTISEMENT - PROPOSED 

CONSTRUCTION OF A GRADUATION PAVILION AT MERU 
NATIONAL POLYTECHNIC 

 
The reference number of the Contract is RE-MNP/CONST/001/2022-2023 

ITT 2.3 N/A 
ITT 2.4 The firms that provided consulting services for the contract being tendered for are: 

The Regional Works Officer  
P.O. Box 3 – 60200 

Meru 

ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be: N/A 
B. Contents of Tender Document 
8.1 A Pre-Tender conference shall take place on 6th June 2023 at 11:00am 

ITT 8.2 The Tenderer will submit any questions in writing, to reach the Procuring Entity 
not later than close of business (4:00pm) on 7th June 2023 

ITT 8.4 N/A 

ITT 9.1 For Clarification of Tender purposes, for obtaining further information and for 
purchasing tender documents, the Procuring Entity’s address is: 

 
THE MERU NATIONAL POLYTECHNIC 

P.O. BOX 111 – 60200 
MERU. 

Along Meru – Nanyuki Highway 
Email: info@merunationalpolytechnic.ac.ke/ 

po@merunatioanlpolytechnic.ac.ke 
C. Preparation of Tenders 
ITP 13.1 (h) The Tenderer shall submit the following additional documents in its Tender: 

 
i. A valid tax compliance certificate issued by the Kenya Revenue Authority. 

 
ii. KRA PIN and VAT certificates. 

 
iii. Prove Registration as a company. 

 
iv. Single Business Permit 

 
v. Must be registered by National Construction Authority (NCA) for category 

NCA 7 and above. 
 

vi. Must attach audited Accounts for the last two years. 

ITT 15.1 Alternative Tenders shall not be considered. 
ITT 15.2 Alternative times for completion shall not be permitted. 
ITT 15.4 N/A 
ITT 16.5 The prices quoted by the Tenderer shall be: Fixed 



ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 
ITT 20.1 The Tender validity period shall be 175 days. 

ITT 20.3 (a) (N/A 
ITT 21.1 A Tender Security shall be required. 

 
A Tender-Securing Declaration shall not be required. 

 
If a Tender Security shall be required, the amount and currency of the Tender 
Security shall be Kenya Shillings three hundred and fifty thousand (Kes. 
350,000.00) 

ITT 21.2 (d) The other Tender Security shall be as listed by the Public Procurement Regulatory 
Authority (PPRA) tender security providers on their website 
https://ppra.go.ke/tender-security-providers/ 

ITT 21.5 On the Performance Security, other documents required shall be: N/A 
ITT 22.1 In addition to the original of the Tender, the number of copies is: One 
ITT 22.3 The written confirmation of authorization to sign on behalf of the Tenderer shall 

consist of: The Power of Attorney (Commissioner of Oaths) 
D. Submission and Opening of Tenders 
ITT 24.1 THE MERU NATIONAL POLYTECHNIC 

P.O. BOX 111 – 60200 
MERU. 

Along Meru – Nanyuki Highway 
Email: info@merunationalpolytechnic.ac.ke/ 

po@merunatioanlpolytechnic.ac.ke 
Phone: 0793937581 

On or before 12th June 2023 at 10:00am 
 
Tenderers shall not submit tenders electronically. 

ITT 27.1 The Tender opening shall take place at the time and the address for Opening of 
Tenders provided below: 

 
THE MERU NATIONAL POLYTECHNIC 

P.O. BOX 111 – 60200 
MERU. 

Along Meru – Nanyuki Highway 
Email: info@merunationalpolytechnic.ac.ke/ 

po@merunatioanlpolytechnic.ac.ke 
Phone: 0793937581 

On or before 12th June 2023 at 10:00am 

ITT 27.1 N/A 

ITT 27.6 The number of representatives of the Procuring Entity to sign is Three (3) 

E. Evaluation, and Comparison of Tenders 
ITT 32.3 The adjustment shall be based on the Engineers Estimate 

ITT 35.2 The invitation to tender is extended to the following groups that qualify for 
Reservations : N/A 

ITT 36.1 At this time, the Procuring Entity does not intend to execute certain specific parts of 
the Works by subcontractors selected in advance. 

ITT 36.2 Contractor’s may propose subcontracting: Maximum percentage of subcontracting 
permitted is: 40 % of the total contract amount. Tenderers planning to subcontract 
more than 10% of total volume of work shall specify, in the Form of Tender, the 
activity (ies) or parts of the Works to be subcontracted along with complete details of 
the subcontractors and their qualification and experience. 



ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 
ITT 36.3 N/A 

ITT 37.2 (d) Additional requirements apply. These are detailed in the evaluation criteria in 
Section III, Evaluation and Qualification Criteria. 

ITT 51.1 The Adjudicator is any of the following professional institutions: 
i. Architectural Association of Kenya 

ii. Institute of Quantity Surveyors of Kenya 
iii. Association of Consulting Engineers of Kenya 
iv. Chartered Institute of Arbitrators (Kenya Branch) 
v. Institution of Engineers of Kenya 

ITT 52.2 Other documents required is  
i. Duly filled & stamped form of tender 

ii. Beneficial Ownership Declaration Form 
iii. Duly filled & stamped Confidential business Questionnaire  
iv. Certificate of independent tender determination 
v. Duly filled & stamped self-declaration forms 

vi. Declaration 7 commitment to the code of ethics 
ITT 54.1 The procedures for making a Procurement-related Complaints are detailed in the 

“Regulations” available from the PPRA Website www.ppra.go.ke or email 
complaints@ppra.go.ke. If a Tenderer wishes to make a Procurement-related 
Complaint, the Tenderer should submit its complaint following these procedures, 
in writing (by the quickest means available, that is either by hand delivery or 
email to: 

 
THE MERU NATIONAL POLYTECHNIC 

P.O. BOX 111 – 60200 
MERU. 

Along Meru – Nanyuki Highway 
Email: info@merunationalpolytechnic.ac.ke/ 

po@merunatioanlpolytechnic.ac.ke 
Phone: 0793937581 

On or before 8th June 2023 at 4:00pm  
 
In summary, a Procurement-related Complaint may challenge any of the 
following: 

 
(i) the terms of the Tender Documents; and 

 
(ii) the Procuring Entity’s decision to award the contract. 



SECTION III - EVALUATION AND QUALIFICATION CRITERIA 
 

1. General Provisions 
 

Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya Shilling 
equivalent using the rate of exchange determined as follows: 
a) For construction turnover or financial data required for each year - Exchange rate prevailing on the last day 

of the respective calendar year (in which the amounts for that year is to be converted) was originally 
established. 

b) Value of single contract - Exchange rate prevailing on the date of the contract signature. 
c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any error in 

determining the exchange rates in the Tender may be corrected by the Procuring Entity. 
 

This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. No other 
factors, methods or criteria shall be used other than specified in this tender document. The Tenderer shall provide 
all the information requested in the forms included in Section IV, Tendering Forms. The Procuring Entity should 
use the Standard Tender Evaluation Document for Goods and Works for evaluating Tenders. 

 

Evaluation and contract award Criteria 
 

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders and arrive at 
the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, (ii) has been determined to be 
substantially responsive to the Tender Documents, and (iii) is determined to have the Lowest Evaluated Tender 
price shall be selected for award of contract. 

 
2. Preliminary examination for Determination of Responsiveness 

 
The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility criteria 
and other requirements in the ITT, and that the tender is complete in all aspects in meeting the requirements of 
“Part 2 – Procuring Entity's Works Requirements”, including checking for tenders with unacceptable errors, 
abnormally low tenders, abnormally high tenders and tenders that are front loaded. The Standard Tender 
Evaluation Report Document for Goods and Works for evaluating Tenders provides very clear guide on how to 
deal with review of these requirements. Tenders that do not pass the Preliminary Examination will be considered 
irresponsive and will not be considered further. 

 
i. Must provide a bid bond of Kenya shillings three hundred and fifty thousand (Kes. 350,000.00) 

which must remain valid for 175 days in the form of bank guarantee from a reputable bank or any 
other form as provided for on the public procurement regulatory authority tender security providers 
https://ppra.go.ke/tender- security-providers/ 

 
ii. Provide a valid tax compliance certificate issued by KRA. 

iii. Provide KRA PIN and VAT certificates. 

iv. Prove Registration as a company. 

v. Valid Business Permit 

vi. Dully filled business questionnaire. 

vii. Must be registered by National Construction Authority (NCA) for category NCA 7 and above. 



3. Tender Evaluation (ITT 35) Price evaluation: in addition to the criteria listed in ITT 35.2 (a) – (c) the following 
 

criteria shall apply: 
i) Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows: 

N/A 
 

ii) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4, will be 
evaluatedas follows: N/A 

 
iii) Other Criteria; if permitted under ITT 35.2(d):N/A 

 
4. Multiple Contracts 

 
N/A 

 
5. Alternative Tenders(ITT 13.1) 

 
N/A 

 
6. Margin of Preference is not applicable 

 
7. Post qualification and Contract ward (ITT 39), more specifically, 

a) In case the tender was subject to post-qualification, the contract shall be awarded to the lowest evaluated 
tenderer, subject to confirmation of pre-qualification data, if so required. 

b) In case the tender was not subject to post-qualification, the tender that has been determined to be the lowest 
evaluated tenderer shall be considered for contract award, subject to meeting each of the following 
conditions. 
i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets, unencumbered 

real assets, lines of credit, and other financial means (independent of any contractual advance 
payment) sufficient to meet the construction cash flow of Kenya Shillings ten million (Kes. 
10,000,000.00 

ii) Minimum average annual construction turnover of Kenya Shillings Fifteen million (Kes. 
15,000,000.00, equivalent calculated as total certified payments received for contracts in progress 
and/or completed within the last three years. 

iii) At least two contract(s) of a similar nature executed within Kenya, or the East African Community 
or abroad, that have been satisfactorily and substantially completed as a prime contractor, or joint 
venture member or sub-contractor each of minimum value Kenya shillings fifteen million 
equivalent. 

iv) Contractor's Representative and Key Personnel, which are specified as: 
a) Site Agent 
b) Foreman 
c) Site Surveyor 

v) Contractors key equipment listed on the table “Contractor's Equipment” below and more 
specifically listed as 
a) 2 Concrete mixers 
b) 2 ten (10) ton Lorries/Tippers 
c) 1 Excavator 
d) 1 backhoe machine 
e) 2 vibrators (pokers) 
f) Assorted tools (wheelbarrows, spades etc) 

vi) Other conditions depending on their seriousness. 
a) History of non-performing contracts: 

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that Non- 
performance of a contract did not occur because of the default of the Tenderer, or the member 
of a JV in the last three (3) years. The required information shall be furnished in the 
appropriate form. 

b) Pending Litigation 
Financial position and prospective long-term profitability of the Single Tenderer, and in the 
case the Tenderer is a JV, of each member of the JV, shall remain sound according to criteria 
established with respect to Financial Capability under Paragraph (i) above if all pending 
litigation will be resolved against the Tenderer. Tenderer shall provide information on pending 
litigations in the appropriate form. 



c) Litigation History 
There shall be no consistent history of court/arbitral award decisions against the Tenderer, in 
the last three (3) years. All parties to the contract shall furnish the information in the 
appropriate form about any litigation or arbitration resulting from contracts completed or 
ongoing under its execution over the years specified. A consistent history of awards against 
the Tenderer or any member of a JV may result in rejection of the tender. 



8. QUALIFICATION FORM SUMMARY  
 
 

1 2 3 4 5 
Item 
No. 

Qualification Subject Qualification Requirement Document To be Completed 
by Tenderer 

For Procuring Entity’s 
Use (Qualification met or 
Not Met) 

1 Nationality Nationality in accordance with ITT 3.6 Forms ELI – 1.1 and 1.2, with 
attachments 

 

2 Tax Obligations for 
Kenyan Tenderers 

Has produced a current tax clearance certificate or tax 
exemption certificate issued by the the Kenya Revenue 
Authority in accordance with ITT 3.14. 

Form of Tender  

3 Conflict of Interest No conflicts of interest in accordance with ITT 3.3 Form of Tender  
4 PPRA Eligibility Not having been declared ineligible by the PPRA as 

described in ITT 3.8 
Form of Tender  

5 State- owned Enterprise Meets conditions of ITT 3.7 Forms ELI – 1.1 and 1.2, with 
attachments 

 

6 Goods, equipment and 
services to be supplied 
under the contract 

To have their origin in any country that is not determined 
ineligible under ITT 4.1 

Forms ELI – 1.1 and 1.2, with 
attachments 

 

7 History of Non- 
Performing Contracts 

Non-performance of a contract did not occur as a result of 
contractor default since 1st January 2019 

Form CON-2  

8 Suspension Based on 
Execution of 
Tender/Proposal Securing 
Declaration by the 
Procuring Entity 

Not under suspension based on-execution of a 
Tender/Proposal Securing Declaration pursuant to ITT 19.9 

Form of Tender  

9 Pending Litigation Tender’s financial position and prospective long-term 
profitability still sound according to criteria established in 
3.1 and assuming that all pending litigation will NOT be 
resolved against the Tenderer. 

Form CON – 2  

10 Litigation History No consistent history of court/arbitral award decisions 
against the Tenderer since 1st January 2019 

Form CON – 2  

11 Financial Capabilities (i) The Tenderer shall demonstrate that it has access to, or 
has available, liquid assets, unencumbered real assets, lines 
of credit, and other financial means (independent of any 
contractual advance payment) sufficient to meet the 
construction cash flow requirements estimated as Kenya 
Shillings ten million (Kes. 10,000,000.00) equivalent for 
the  subject contract(s) net of the Tenderer’s other 
commitments. 

 
(ii) The Tenderers shall also demonstrate, to the satisfaction 

Form FIN – 3.1, with 
attachments 

 



1 2 3 4 5 
Item 
No. 

Qualification Subject Qualification Requirement Document To be Completed 
by Tenderer 

For Procuring Entity’s 
Use (Qualification met or 
Not Met) 

  of the Procuring Entity, that it has adequate sources of 
finance to meet the cash flow requirements on works 
currently in progress and for future contract commitments. 

 
(iii) The audited balance sheets or, if not required by the 
laws of the Tenderer’s country, other financial statements 
acceptable to the Procuring Entity, for the last two (2) years 
shall be submitted and must demonstrate the current 
soundness of the Tenderer’s financial position and indicate 
its prospective long-term profitability. 

  

12 Average Annual 
Construction Turnover 

Minimum average annual construction turnover of Kenya 
Shillings fifteen million (Kes. 15,000,000.00) equivalent 
calculated as total certified payments received for contracts 
in progress and/or completed within the last three (3) years, 
divided by three (3) years 

Form FIN – 3.2  

13 General Construction 
Experience 

Experience under construction contracts in the role of prime 
contractor, JV member, sub-contractor, or management 
contractor for at least the last three (3) years, starting 1st 
January 2019 

Form EXP – 4.1  

14 Specific Construction & 
Contract Management 
Experience 

A minimum number of two (2) similar contracts specified 
below that have been satisfactorily and substantially 
completed as a prime contractor, joint venture member, 
management contractor or sub-contractor between 1st 
January 2019 and tender submission deadline i.e. …. (two) 
contracts, each of minimum value Kenya shillings fifteen 
million (Kes. 15,000,00.00) equivalent. 
The similarity of the contracts shall be based on the 
following: [Building/ civil construction works] 

Form EXP 4.2(a)  

15 Site Staff Site Agent 
 
Qualification = Diploma in Civil Engineering / Building 
Construction Engineering 
General Experience = 5 years 
Specific Experience = 3 Years 

Must submit as 
required and bidders 
who meet the 
requirement are 
marked YES , those 
that do not meet are 
marked NO 

 



1 2 3 4 5 
Item 
No. 

Qualification Subject Qualification Requirement Document To be Completed 
by Tenderer 

For Procuring Entity’s 
Use (Qualification met or 
Not Met) 

   
Foreman 

 
Qualification = Diploma in Civil Engineering / Building 
Construction Engineering 
General Experience = 5 years 
Specific Experience = 3 Years 

 
 
 

Site surveyor 
 
 
Qualification = Diploma in Survey 
General Experience = 3 years 
Specific Experience = 2 Years 

 
Must submit as 
required and bidders 
who meet the 
requirement are 
marked YES , those 
that do not meet are 
marked NO 

 
 

Must submit as 
required and bidders 
who meet the 
requirement are 
marked YES , those 
that do not meet are 
marked NO 

 

16 Plant and Equipment a) 2 Concrete mixers 
b) 2 ten (10) ton Lorries/Tippers 
c) 1 Excavator 
d) 1 backhoe machine 
e) 2 vibrators (pokers) 
f) Assorted tools (wheelbarrows, 

spades etc) 
(Owned/ leased) 

Must submit as 
required and bidders 
who meet the 
requirement are 
marked YES , those 
that do not meet are 
marked NO 

 

17 Work methodology Must submit a brief work methodology Must submit as 
required and bidders 
who meet the 
requirement are 
marked YES , those 
that do not meet are 
marked NO 

 



 



QUALIFICATION FORMS 
 

1. FORM EQU: EQUIPMENT 
 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the 
requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate Form shall be 
prepared for each item of equipment listed, or for alternative equipment proposed by the Tenderer. 

 
 

Item of equipment 

Equipment 
information 

Name of manufacturer Model and power rating 

Capacity Year of manufacture 

Current status Current location 

Details of current commitments 

Source Indicate source of the equipment 
o Owned o Rented o Leased o Specially manufactured 

 

Omit the following information for equipment owned by the Tenderer. 
 
 

Owner Name of owner 
Address of owner 

Telephone Contact name and title 
Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 

  
  



2. FORM PER -1 
 

Contractor's Representative and Key Personnel Schedule 
 

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key Personnel 
to perform the Contract. The data on their experience should be supplied using the Form PER-2 below for each 
candidate. 

 
Contractor' Representative and Key Personnel 

 
1. Title of position: Contractor’s Representative 

Name of candidate: 
Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position will be 
engaged] 

Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

Expected time schedule 
for this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 
chart] 

2. Title of position: [ ] 
Name of candidate: 
Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position will be 
engaged] 

Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

Expected time schedule 
for this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 
chart] 

3. Title of position: [ ] 
Name of candidate: 
Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position will be 
engaged] 

Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

Expected time schedule 
for this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 
chart] 

4. Title of position: [ ] 
Name of candidate: 
Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position will be 
engaged] 

Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

Expected time schedule 
for this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 
chart] 

5. Title of position: [insert title] 
Name of candidate 
Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position will be 
engaged] 

Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

Expected time schedule 
for this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 
chart] 



3. FORM PER-2: 
 

Resume and Declaration - Contractor's Representative and Key Personnel. 
 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 
experience relevant to the project. 

 
 

 
Position [#1]: [title of position from Form PER-1] 

Personnel 
information 

Name: Date of birth: 

 Address: E-mail: 

   
Professional qualifications: 

Academic qualifications: 

Language proficiency: [language and levels of speaking, reading and writing skills] 

Details  

Address of Procuring Entity: 

Telephone: Contact (manager / personnel officer): 

Fax:  

Job title: Years with present Procuring Entity: 

 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial experience 
relevant to the project. 

 

Project Role Duration of 
involvement Relevant experience 

[main 
project 
details] 

[role and 
responsibilities on the 
project] 

 
[time in role] [describe the experience relevant to this 

position] 
    
    
    

Name of Tenderer 



Declaration 
 

I, the undersigned [insert either “Contractor's Representative” or “Key Personnel” as applicable], certify that to the 
best of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my 
qualifications and my experience. 

 
I confirm that I am available as certified in the following table and throughout the expected time schedule for this 
position as provided in the Tender: 

 
Commitment Details 
Commitment to duration of contract: [insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is available 
to work on this contract] 

Time commitment: [insert period (start and end dates) for which this 
Contractor’s Representative or Key Personnel is available 
to work on this contract] 

 
 

I understand that any misrepresentation or omission in this Form may: 
a) be taken into consideration during Tender evaluation; 
b) result in my disqualification from participating in the Tender; 
c) result in my dismissal from the contract. 

 
Name of Contractor's Representative or Key Personnel: [insert name] 

 
Signature:    

 
Date: (day month year): Countersignature 

 

of authorized representative of the Tenderer: 
 

Signature: Date: (day month 
 

year):    



4. TENDERER’S QUALIFICATION WITHOUT PRE-QUALIFICATION 
 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification 
Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included 
hereunder. 

4.1 FORM ELI -1.1 

Tenderer Information Form 
Date:    

 

ITT No. and title: __ _ _ _ 
 

Tenderer's name 
In case of Joint Venture (JV), name of each member: 
Tenderer's actual or intended country of registration: 
[indicate country of Constitution] 
Tenderer's actual or intended year of incorporation: 

Tenderer's legal address [in country of registration]: 

Tenderer's authorized representative information 
Name:   
Address:     
Telephone/Fax numbers:    
E-mail address: 
1. Attached are copies of original documents of 
¨ Articles of Incorporation (or equivalent documents of constitution or association), and/or 
documents of registration of the legal entity named above, in accordance with ITT 3.6 
¨ In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5 
¨ In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents 
establishing: 
• Legal and financial autonomy 
• Operation under commercial law 
• Establishing that the Tenderer is not under the supervision of the Procuring Entity 
2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 



4.2 FORM ELI -1.2 
 

Tenderer's JV Information Form 
(to be completed for each member of Tenderer’s JV) 
Date: _ 

 
ITT No. and title:    

 
Tenderer’s JV name: 

JV member’s name: 

JV member’s country of registration: 

JV member’s year of constitution: 

JV member’s legal address in country of constitution: 

JV member’s authorized representative information 
Name:  
Address:  
Telephone/Fax numbers:    
E-mail address: 

 
1. Attached are copies of original documents of 
¨ Articles of Incorporation (or equivalent documents of constitution or association), and/or registration 
documents of the legal entity named above, in accordance with ITT 3.6. 
¨ In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy, 
operation in accordance with commercial law, and that they are not under the supervision of the Procuring 
Entity, in accordance with ITT 3.8. 

 
2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 



4.3 FORM CON – 2 
 

Historical Contract Non-Performance, Pending Litigation and Litigation History 
 

Tenderer’s Name:    
Date:    
JV Member’s Name    
ITT No. and title:    

 
 

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria 
¨ Contract non-performance did not occur since 1st January [insert year] specified in Section III, 
Evaluation and Qualification Criteria, Sub-Factor 2.1. 
 
¨ Contract(s) not performed since 1st January [insert year] specified in Section III, Evaluation and 
Qualification Criteria, requirement 2.1 

Year Non- performed 
portion of 
contract 

Contract Identification Total Contract 
Amount (current 
value, currency, 
exchange rate and 
Kenya Shilling 
equivalent) 

[insert 
year] 

[insert amount 
and percentage] 

Contract Identification: [indicate complete contract name/ 
number, and any other identification] 
Name of Procuring Entity: [insert full name] 
Address of Procuring Entity: [insert street/city/country] 
Reason(s) for nonperformance: [indicate main reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 
¨ No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub- 
Factor 2.3. 
¨ Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3 
as indicated below. 

 
 
 
 

Year of 
dispute 

Amount in dispute 
(currency) 

Contract Identification Total Contract 
Amount (currency), 
Kenya Shilling 
Equivalent (exchange 
rate) 

  Contract Identification:    
Name of Procuring Entity:                    
Address of Procuring Entity:     
Matter in dispute:    
Party who initiated the dispute:           
Status of dispute: 

 

  Contract Identification: 
Name of Procuring Entity: 
Address of Procuring Entity: 
Matter in dispute: 
Party who initiated the dispute: 
Status of dispute: 

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 
¨ No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 
2.4. 
¨ Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4 
as indicated below. 



Year of 
award 

Outcome as 
percentage of Net 
Worth 

Contract Identification Total Contract 
Amount (currency), 
Kenya Shilling 
Equivalent 
(exchange rate) 

[insert 
year] 

[insert percentage] Contract Identification: [indicate complete 
contract name, number, and any other 
identification] 
Name of Procuring Entity: [insert full name] 
Address of Procuring Entity: [insert 
street/city/country] 
Matter in dispute: [indicate main issues in 
dispute] 
Party who initiated the dispute: [indicate 
“Procuring Entity” or “Contractor”] 
Reason(s) for Litigation and award decision 
[indicate main reason(s)] 

[insert amount] 



4.4 FORM FIN – 3.1:  
 

Financial Situation and Performance 
 

Tenderer’s Name:    
Date:    
JV Member’s Name    
ITT No. and title:    

 

4.4.1. Financial Data 
 

Type of Financial information 
in  
(currency) 

Historic information for previous years, 

(amount in currency, currency, exchange rate*, USD equivalent) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information 

Cash Flow from Operating 
Activities 

     

 
*Refer to ITT 15 for the exchange rate 



4.4.2 Sources of Finance 
 

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract 
commitments. 

 
No. Source of finance Amount (Kenya Shilling equivalent) 

1   

2   

3   

 
4.4.3 Financial documents 

 
The Tenderer and its parties shall provide copies of financial statements for two years pursuant Section III, Evaluation and 
Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 
(a) reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such as 
parent company or group member). 
(b) be independently audited or certified in accordance with local legislation. 
(c) be complete, including all notes to the financial statements. 
(d) correspond to accounting periods already completed and audited. 



FORM FIN – 3.2: 
 

Average Annual Construction Turnover 
 

Tenderer’s Name: 
 

Date:    
JV Member’s Name    
ITT No. and title:    

 
 Annual turnover data (construction only) 
Year Amount 

Currency 
Exchange rate Kenya Shilling equivalent 

[indicate year] [insert amount and indicate 
currency] 

  

    
    
    
    

Average 
Annual 
Construction 
Turnover * 

   

 
* See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 



4.5 FORM FIN – 3.3:  
 

Financial Resources 
 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other financial 
means, net of current commitments, available to meet the total construction cash flow demands of the subject contract or 
contracts as specified in Section III, Evaluation and Qualification Criteria 

 
Financial Resources 

No. Source of financing Amount (Kenya Shilling 
equivalent) 

1   

2   

3   

   



4.6 FORM FIN – 3.4:  
 

Current Contract Commitments / Works in Progress 
 

Tenderers and each member to a JV should provide information on their current commitments on all contracts that have been 
awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, but for 
which an unqualified, full completion certificate has yet to be issued. 

 

  Current Contract Commitments  
  

Name of 
Contract 

 
Procuring Entity’s 
Contact Address, Tel, 

Value of Outstanding Work 
[Current Kenya Shilling 
/month Equivalent] 

Estimated 
Completion 
Date 

Average Monthly 
Invoicing Over Last Six 
Months 
[Kenya Shilling /month)] 

1      
2      
3      
4      
5      

      



4.7 FORM EXP - 4. 1 
 

General Construction Experience 
 

Tenderer’s Name:    
Date:    
JV Member’s Name    
ITT No. and title:    

 

Page of pages 
 

Starting 
 
Year 

Ending 
Year 

Contract Identification Role of 
Tenderer 

  Contract name:    
Brief Description of the Works performed by the 
Tenderer:   
Amount of contract:    
Name of Procuring Entity:    
Address: 

 

  Contract name:     
Brief Description of the Works performed by the 
Tenderer:     
Amount of contract:    
Name of Procuring Entity:       
Address: 

 

  Contract name:      
Brief Description of the Works performed by the 
Tenderer:   
Amount of contract:     
Name of Procuring Entity:    
Address: 

 



4.8 FORM EXP - 4.2(a) 
Specific Construction and Contract Management Experience 

 
Tenderer’s Name:    
Date:    
JV Member’s Name    
ITT No. and title:    

 
Similar Contract No. Information 

Contract Identification  

Award date  

Completion date  

Role in Contract Prime 
Contractor ¨ 

Member in 
JV 
¨ 

Management 
Contractor 
¨ 

Sub- 
contractor 
¨ 

Total Contract Amount  Kenya Shilling 
If member in a JV or sub-contractor, 
specify participation in total Contract 
amount 

   

Procuring Entity's Name:  
Address: 
Telephone/fax number 
E-mail: 

 



4.9 FORM EXP - 4.2 (a) (cont.) 
 

Specific Construction and Contract Management Experience (cont.) 
 

Similar Contract No. Information 

Description of the similarity in accordance 
with Sub-Factor 4.2(a) of Section III: 

 

1. Amount  
2. Physical size of required works 
items 

 

3. Complexity  
4. Methods/Technology  
5. Construction rate for key activities  
6. Other Characteristics  



4.10 FORM EXP - 4.2(b) 
 

Construction Experience in Key Activities 
 

Tenderer's Name:    
Date: 

 

Tenderer's JV Member Name: 
Sub-contractor's Name1 (as per ITT 34):     
ITT No. and title:    

 

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section III, 
Evaluation and Qualification Criteria, Sub-Factor 4.2. 

 
1. Key Activity No One: _ 

 
 Information 
Contract Identification  

Award date  

Completion date  

Role in Contract Prime 
Contractor 
¨ 

Member in 
JV 
¨ 

Management 
Contractor 
¨ 

Sub-contractor 
¨ 

Total Contract Amount  Kenya Shilling 
Quantity (Volume, number or rate of 
production, as applicable) performed under 
the contract per year or part of the year 

Total quantity in 
the contract 
(i) 

Percentage 
participation 
(ii) 

Actual 
Quantity 
Performed 
(i) x (ii) 

Year 1    

Year 2    

Year 3    

Year 4    

Procuring Entity’s Name:  

Address: 
Telephone/fax number 
E-mail: 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

1 If applicable 



 Information 

Description of the key activities in 
accordance with Sub-Factor 4.2(b) of Section 
III: 

 

  

  

  

  

  

 
 

2. Activity No. Two 
3. ………………… 



OTHER FORMS 
 

5. FORM OFTENDER 

INSTRUCTIONS TO TENDERERS 
 

i) The Tenderermust prepare this Form of Tenderon stationery with its letterhead clearly showing the Tenderer's 
complete name andbusinessaddress. 

ii) All italicized text is to help Tenderer in preparing this form. 
iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the 

SELFDECLARATIONOFTHE TENDERER attached to this Formof Tender. 
iv) The Form of Tendershall include the following Forms duly completedand signedby the Tenderer. 

• Tenderer's Eligibility- Confidential Business Questionnaire 
• Certificate of Independent Tender Determination 
• Self-Declaration of the Tenderer 

 
Date of this Tender submission: [insert date (as day, month and year) of Tendersubmission] 

 
Request for Tender No.: [insert identification] 

 
Name and description of Tender [Insert as per ITT) 

 
Alternative No.: [insert identification No if this is a Tender for analternative] 

 
To: [insert complete name of Procuring Entity] Dear Sirs, 

 
1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the execution 

of the above named Works, we, the undersigned offer to construct and complete the Works and remedy any defects 
therein for the sum of Kenya Shillings [[Amount in figures]  Kenya 
Shillings [amount in words] . 

 

The above amount includes foreign currency amount (s) of [state figure or a percentage and currency] 
[figures] [words] . 

 
The percentage or amount quoted above does not include provisional sums, and only allows not more than two 
foreign currencies. 

 
2. We undertake, if our tender is accepted, to commence the Worksas soon as is reasonably possible after the receipt of 

the Project Manager's notice to commence, and to complete the whole of the Works comprised in the Contract 
within the time stated in the Special Conditions of Contract. 

 
3. We agree to adhere by this tender until [Insert date], and it shall remain binding upon us 

and may be accepted at any time before that date. 
 

4. Unless and until a formal Agreement is prepared and executed this tender together with your written acceptance 
thereof, shall constitute a binding Contract between us. We further understand that you are not bound to accept 
the lowest or any tender you may receive. 

 
5. We, the undersigned, further declare that: 

i) No reservations: We have examined and have no reservations to the tender document, including Addenda 
issued in accordance with ITT 28; 

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3 
and 4; 

iii) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity 
based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's 
Country in accordance with ITT 19.8; 

iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance with the 
implementation and completion specified in the construction schedule, the following Works: [insert a brief 
description of the Works]; 



v) Tender Price: The totalprice of our Tender, excludingany discounts offered in item 1 above is: [Insert one of 
the optionsbelowas appropriate] 

 
vi Option 1, in case of one lot: Total price is: [insert the total price of the Tender in words and figures, indicating 

the various amounts and the respective currencies]; Or 
 

Option 2, in case of multiple lots: 
a) Total price of each lot [insert the total price of each lot in words and figures, indicating the various 

amountsandthe respective currencies]; and 
b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, indicating 

the variousamountsand the respective currencies]; 
 

vii) Discounts: The discounts offered and the methodology for their application are: 
viii) The discounts offered are: [Specify in detail eachdiscountoffered.] 

ix) The exact method of calculations to determine the net price after application of discounts is shown below: 
[Specify in detail the methodthatshallbe used to apply the discounts]; 

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if 
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if 
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of 
that period; 

xi) Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in 
accordance with the Tendering document; 

xii) One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we are not 
participating in any other Tender(s) as a Joint Venture member or as a subcontractor, and meet the 
requirements of ITT 3.4, other than alternative Tenderssubmitted in accordance with ITT 13.3; 

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Project Manager, 
manufacturers, or service providers for any part of the contract, are not subject to, and not controlled by 
any entity or individual that is subject to, a temporary suspension or a debarment imposed by the Public 
Procurement Regulatory Authority or any other entity of the Government of Kenya, or any international 
organization. 

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a 
state-owned enterprise or institution] / [We are a state-owned enterprise or institution but meet the 
requirements of ITT 3.8]; 

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees 
with respect to the tender process or execution of the Contract: [insert complete name of each Recipient, its 
full address, the reason for which each commission or gratuity was paid and the amount and currency of 
eachsuchcommission or gratuity]. 

 
Name of Recipient Address Reason Amount 

    
    
    

 
(If none has been paid or is to be paid, indicate “none.”) 

 

xvi) Binding Contract: We understand that this Tender, together with your written acceptance thereof included in 
your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is 
prepared and executed; 

 
xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, the 

Most Advantageous Tenderor any other Tenderthat you may receive; 
 

xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us or 
on our behalf engages in any type of Fraud and Corruption; 



xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with 
the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of 
Independent Tender Determination” attached below. 

 
xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset 

Disposal, copyavailable from (specify website) during the procurement process and the 
execution of any resulting contract. 

 
xxi) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender: 

a) Tenderer's Eligibility; Confidential Business Questionnaire – to establish we are not in any conflict 
to interest. 

b) Certificate of Independent Tender Determination – to declare that we completed the tender without 
colluding with other tenderers. 

c) Self-Declaration of the Tenderer – to declare that we will, if awarded a contract, not engage in any 
form of fraud and corruption. 

d) Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement 
and Asset Disposal 

 
Further, we confirm that we have read and understood the full content and scope of fraud and corruption as 
informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender. 

 
Name of the Tenderer: *[insert complete name of person signing the Tender] 

 
Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete name 
ofperson duly authorized to sign the Tender] 

 
Title of the person signing the Tender:[insertcomplete title of the person signing the Tender] 

 
Signature of the person named above: [insert signature of person whose name and capacity are shown 

above] Date signed [insert date of signing] day of [insert month], [insert year] 

Date signed day of ,    
 

Notes 
* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer 
** Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with the 
Tender. 



A. TENDERER’S ELIGIBILITY- CONFIDENTIALBUSINESS QUESTIONNAIRE 

Instruction to Tenderer 
 

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV. Tenderer 
is further reminded that it is an offence to give false information on this Form. 

 
(a) Tenderer's details 

 
 ITEM DESCRIPTION 
1 Name of the Procuring Entity  

2 Reference Number of the Tender  

3 Date and Time of Tender Opening  
4 Name of the Tenderer  
5 Full Address and Contact Details of the 

Tenderer. 
1. Country 
2. City 
3. Location 
4. Building 
5. Floor 
6. Postal Address 
7. Name and email of contact person. 

6 Current Trade License Registration Number and 
Expiring date 

 

7 Name, country and full address (postal and 
physical addresses, email, and telephone 
number) of Registering Body/Agency 

 

8 Description of Nature of Business  
9 Maximum value of business which the Tenderer 

handles. 
 

10 State if Tenders Company is listed in stock 
exchange, give name and full address (postal 
and physical addresses, email, and telephone 
number) of 
state which stock exchange 

 



General and Specific Details 
 

b) Sole Proprietor, provide the following details. 
 

Name in full Age Nationality 
 

  Country of Origin Citizenship    
 
 

c) Partnership, provide the following details. 
 

 Names of Partners Nationality Citizenship % Shares owned 
1     
2     
3     

 
 

d) Registered Company, provide the following details. 
 

i) Private or public Company   
 

ii) State the nominal and issued capital of the Company   
 

Nominal Kenya Shillings (Equivalent) ................................................................................. Issued 
 

Kenya Shillings (Equivalent)..................................................................................... 
 

iii) Give details of Directors as follows. 
 

 Names of Director Nationality Citizenship % Shares owned 
1     
2     
3     

 



 
(e) DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity. 

 
i) Are there any person/persons in ................................. (Name of Procuring Entity) who has/have an interest 

or relationship in this firm? Yes/No……………………… 
 

If yes, provide details as follows. 
 

 Names of Person Designation in the Procuring Entity Interest or Relationship with Tenderer 
1    
2    
3    

 
 

ii) Conflict of interest disclosure 
 Type of Conflict Disclosure 

YES OR NO 
If YES provide details of the 
relationship with Tenderer 

1 Tenderer is directly or indirectly controls, is controlled by or 
is under common control with another tenderer. 

  

2 Tenderer receives or has received any direct or indirect 
subsidy from another tenderer. 

  

3 Tenderer has the same legal representative as another tenderer   
4 Tender has a relationship with another tenderer, directly or 

through common third parties, that puts it in a position to 
influence the tender of another tenderer, or influence the 
decisions of the Procuring Entity regarding this tendering 
process. 

  



 Type of Conflict Disclosure 
YES OR NO 

If YES provide details of the 
relationship with Tenderer 

5 Any of the Tenderer’s affiliates participated as a consultant in 
the preparation of the design or technical specifications of the 
works that are the subject of the tender. 

  

6 Tenderer would be providing goods, works, non-consulting 
services or consulting services during implementation of the 
contract specified in this Tender Document. 

  

7 Tenderer has a close business or family relationship with a 
professional staff of the Procuring Entity who are directly or 
indirectly involved in the preparation of the Tender 
document or specifications of the Contract, and/or the 
Tender evaluation process of such contract. 

  

8 Tenderer has a close business or family relationship with a 
professional staff of the Procuring Entity who would be 
involved in the implementation or supervision of the such 
Contract. 

  

9 Has the conflict stemming from such relationship stated in 
item 7 and 8 above been resolved in a manner acceptable to 
the Procuring Entity throughout the tendering process and 
execution of the Contract. 

  

 
 
 
 
 
 

f) Certification 
 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the date of 
submission. 

 
Full Name Title or 

 

Designation   
 
 

(Signature) (Date) 



B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 
 

I, the undersigned, in submitting the accompanying Letter of Tender to the   [Name of 
Procuring Entity] for: [Name and number of tender] in 
response to the request for tenders made by:  [Name of Tenderer] do hereby 
make the following statements that I certify to be true and complete in every respect: 

 
I certify, on behalf of [Name of Tenderer] that: 

 
1. I have read and Iunderstand the contents of this Certificate; 

 
2. I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every 

respect; 
 

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit the Tender 
on behalf of the Tenderer; 

 
4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any 

individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who: 
a) has been requested to submit a Tender in response to this request for tenders; 
b) could potentially submit a tender in response to this request for tenders, based on their qualifications, 

abilities orexperience; 
 

5. The Tenderer discloses that [check one of the following, as applicable: 
a) The Tenderer has arrived at the Tender independently from, and without consultation, communication, 

agreement or arrangement with, any competitor; 
b) the Tenderer has entered into consultations, communications, agreements or arrangements with one or 

more competitors regarding this request for tenders, and the Tenderer discloses, in the attached 
document(s), complete details thereof, including the names of the competitors and the nature of, and 
reasons for, such consultations, communications, agreements or arrangements; 

 
6. In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 
a) prices; 
b) methods, factors or formulas used to calculate prices; 
c) the intention or decision to submit, or not to submit, a tender; or 
d) the submission of a tender which does not meet the specifications of the request for Tenders; except as 

specifically disclosed pursuant to paragraph (5)(b) above; 
 

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor 
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this request 
for tenders relates, except as specifically authorized by the procuring authority or as specifically disclosed 
pursuant to paragraph (5)(b) above; 

 
8. the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directlyor indirectly, to 

any competitor, prior to the date and time of the official tender opening, or of the awarding of the Contract, 
whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to paragraph (5)(b) 
above. 

 
Name Title   Date      

 
[Name, title and signature of authorized agent of Tenderer and Date]. 



C. SELF - DECLARATION FORMS 

FORM SD1 
 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF 
THE PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015. 

 
I, ……………………………………., of Post Office Box ............................................... being a resident of 
………………………………….. in the Republic of .............................................. do hereby make a statement as 
follows: - 

 
1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director of 

………....……………………………….. (insert name of the Company) who is a Bidder in respect of Tender 
No. 
………………….. for ……………………. (insert tender title/description) for .................................. (insert 
name of the Procuring entity) and duly authorized and competent to make this statement. 

 
2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in 

procurement proceeding under Part IV of theAct. 
 

3. THATwhat is deponed to herein above is true to the best of my knowledge, information and belief. 
 
 

…………………………………. ………………………………. ……………………… (Title) 
 
 

Bidder Official Stamp 

(Signature) (Date) 



FORM SD2 
 
 

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY 
CORRUPT OR FRAUDULENT PRACTICE 

 

I, ……………………………………. of P. O. Box .............................................................. being a resident of 
………………………………….. in the Republic of .......................... do hereby make a statement as follows: - 

 

1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of ...................................... (insert 
name of the Company) who is a Bidder in respect of Tender No. ............................................................... for 
…………………….. (insert tender title/description) for ......................... (insert name of the Procuring entity) and 
duly authorized and competent to make this statement. 

 

2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt or fraudulent 
practice and has not been requested to pay any inducement to any member of the Board, Management, Staff and/or 
employees and/or agents of ..................................... (insert name of the Procuring entity) which is the procuring 
entity. 

 

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any 
member of the Board, Management, Staff and/or employees and/or agents of .................................. (name of the 
procuring entity) 

 
4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders 

participating in the subject tender 
 

5. THATwhat is deponed to herein above is true to the best of my knowledge information and belief. 
 
 

………………………………… …………………….....……… ................……………………… 
(Title) 
 

Bidder's Official Stamp 

(Signature) (Date) 



DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 
 

I ………………......................................…………………. (person) on behalf of (Name of the Business/ 
Company/Firm) ................................................................................... declare that I have read and fully understood the 
contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons 
participating in Public Procurement and Asset Disposal and my responsibilities under the Code. 

 
I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement and 
Asset Disposal. 

 
Name of Authorized signatory…………………......................................................... Sign……………..................... 

 
Position…………………………………………...................................................………........................................... 

 
Office address………………………………………………. Telephone……………......................…………………. 

 
E-mail…………………………………………............................................................….........................................… 

 
Name of the Firm/Company…………………………….......................................................................................…… 

 
Date ....................................................................................................................................... (Company Seal/ Rubber 

 
Stamp where applicable) 

 
 

Witness 
 

Name ………………………………………………………....... Sign................................................... 
 

Date…………………………………………………… 



D. APPENDIX 1- FRAUDAND CORRUPTION 

(Appendix 1 shall not be modified) 
 

1. Purpose 
 

2. The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and 
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other 
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to 
Public Procurement Processes and Contracts that are governed by the laws of Kenya. 

 
3. Requirements 

 
The Government of Kenya requires that all parties including Procuring Entities, Tenderers, (applicants/proposers), 
Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service providers or Suppliers; any 
Agents (whether declared or not); and any of their Personnel, involved and engaged in procurement under Kenya's 
Laws and Regulation, observe the highest standard of ethics during the procurement process, selection and contract 
execution of all contracts, and refrain from Fraud and Corruption and fully comply with Kenya's laws and 
Regulations as per paragraphs 1.1 above. 

 
Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be followed 
and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent practices, and 
Conflicts of Interest in procurement including consequences for offences committed. A few of the provisions noted 
below highlight Kenya's policy of no tolerance for such practices and behavior: - 

 
 

1) a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive or 
fraudulent practice; or conflicts of interest in any procurement or asset disposal proceeding; 

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an 
offence; 

3) Without limiting the generality of the subsection (1) and (2), the person shall be: - 
a) disqualified from entering into a contract for a procurementor asset disposal proceeding; or 
b) if a contract has already been entered into with the person, the contract shall be voidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the 
procuring entity may have; 

5) An employee or agent of the procuring entity or a member of the Board or committee of the procuring 
entity who has a conflict of interest with respect to a procurement: - 
a) shall not take part in the procurement proceedings; 
b) shall not, after a procurement contract has been entered into, take part in any decision relating to the 

procurement or contract; and 
c) shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the group of 

bidders to whom thecontract was awarded, but the subcontractor appointed shall meet all the requirements of 
this Act. 

6) An employee, agent or member described in subsection (1) who refrains from doing anything prohibited 
under that subsection, but for that subsection, would have been within his or her duties shall disclose the 
conflict of interest to the procuring entity; 

7) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a) 
and the contract is awarded to the person or his relative or to another person in whom one of them had a 
direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public 
entity shall be made good by the awarding officer. Etc. 

 
In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity: 

a) Defines broadly, for the purposes of the above provisions, the terms set forth below as follows: 
i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything 

of value to influence improperly the actions of another party; 
ii) “fraudulent practice” is any act or omission, including misrepresentation, that knowingly or 

recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid an 
obligation; 



iii) “collusive practice” is an arrangement between two or more parties designed to achieve an improper 
purpose, including to influence improperly the actions of another party; 

iv) “coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, 
any party or the property of the party to influence improperly the actions of a party; 

v) “obstructive practice” is: 
• deliberately destroying, falsifying, altering, or concealing of evidence material to the 

investigation or making false statements to investigators in order to materially impede 
investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate 
authority appointed by Government of Kenya into allegations of a corrupt, fraudulent, coercive, 
or collusive practice; and/or threatening, harassing, or intimidating any party to prevent it from 
disclosing its knowledge of matters relevant to the investigation or from pursuing the 
investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the appointed authority's 
inspection and audit rights provided for under paragraph 2.3 e. below. 

 
b) Defines more specifically, in accordance with the above procurement Act provisions set forth for 

fraudulent and collusive practices as follows: 
 

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal 
process or the exercise of a contract to the detriment of the procuring entity or the tenderer or the 
contractor, and includes collusive practicesamongst tenderers prior to or after tender submission designed to 
establish tender prices at artificial non-competitive levels and to deprive the procuring entity of the benefits 
of free and open competition. 

 
c) Rejects a proposal for award1 of a contract if PPRA determines that the firm or individual recommended 

for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers, 
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, 
coercive, or obstructive practices in competing for the contract in question; 

 
d) Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to appropriate 

authority (ies) for sanctioning and debarment of a firm or individual, as applicable under the Acts and 
Regulations; 

 
e) Requires that a clause be included in Tender documents and Request for Proposal documents requiring (i) 

Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors, Sub-
consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other appropriate 
authority appointed by Government of Kenya to inspect2 all accounts, records and other documents relating 
to the procurement process, selection and/or contract execution, and to have them audited by auditors 
appointed by the PPRA or any other appropriate authority appointed by Government of Kenya; and 

 
f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their 

Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document 
declaring that they and all parties involved in the procurement process and contract execution have not 
engaged/will not engage in any corrupt or fraudulent practices. 

 
 
 
 
 
 
 

1For the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without limitation, (i) applying for pre-qualification, 
expressing interest in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated 
manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an addendum or amendment 
introducing a material modification to any existing contract. 
2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Investigating 
Authority or persons appointed by the Procuring Entity to address specific matters related to investigations/audits, such as evaluating the veracity 
of an allegation of possible Fraudand Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing and 
examining a firm's or individual's financial records and information, and making copies thereof as relevant; accessing and examining any other 
documents, data and information (whether in hard copy or electronic format) deemed relevant for the investigation/audit, and making copies 
thereof as relevant; interviewing staff and other relevant individuals; performing physical inspections and site visits; and obtaining third party 
verification of information. 



FORM OF TENDER SECURITY-[Option 1–Demand Bank Guarantee] 

 
Beneficiary:  
Request forTenders No: 

 

Date:  
TENDER GUARANTEE No.:   
Guarantor:    

 
1. We have been informed that  (here inafter called "the Applicant") has submitted or 

will submit to the Beneficiary its Tender (here inafter called" the Tender") for the execution of                            
under Request for Tenders No. (“the ITT”). 

 
2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a 

Tender guarantee. 

 
3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum 

or sums not exceeding in total an amount of ( ) upon receipt by us of the Beneficiary's 
complying demand, supported by the Beneficiary's statement, whether in the demand itself or a separate signed 
document accompanying or identifying the demand, stating that either the Applicant: 

 
(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (“the 

Tender Validity Period”), or any extension thereto provided by the Applicant; or 
 

b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or any 
extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed to 
furnish the Performance. 

 
4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the 

contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the 
successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the Applicant 
of the results of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period. 

 
5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated above 

onor before that date. 
 
 
 
 

[signature(s)] 
 
 
 

Note: All italicized text is for use in preparing this form and shall be deleted from the final product. 



FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee] 

TENDER GUARANTEE No.:     

1. Whereas ………… [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tender dated 
……… [Date of submission of tender] for the ...................... [Name and/or description of the tender] (hereinafter 
called “the Tender”) for the  execution of under Request for Tenders No. (“the ITT”). 

 

2. KNOW ALL PEOPLE by these presents that WE ………………… of ................. [Name of Insurance Company] 
having our registered office at …………… (hereinafter called “the Guarantor”), are bound unto …………….. 
[Name of Procuring Entity] (hereinafter called “the Procuring Entity”) in the sum of ………………… 
(Currency and guarantee amount) for which payment well and truly to be made to the said Procuring Entity, the 
Guarantor binds itself, its successors and assigns, jointly and severally, firmly by these presents. 

 
Sealed with the Common Seal of the said Guarantor this day of 20    . 

 
 

3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Applicant: 
 

a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter of Tender 
(“the Tender Validity Period”), or any extension thereto provided by the Principal; or 

 
b) having been notified of the acceptance of its Tender by the Procuring Entity during the Tender Validity 

Period or any extension thereto provided by the Principal; (i) failed to execute the Contract agreement; or 
(ii) has failed to furnish the Performance Security, in accordance with the Instructions to tenderers 
(“ITT”) of the Procuring  Entity's Tendering  document. 

 
then the guarantee undertakes to immediately pay to the Procuring Entity up to the above amount upon receipt 
of the Procuring Entity's first written demand, without the Procuring Entity having to substantiate its demand, 
provided that in its demand the Procuring Entity shall state that the demand arises from the occurrence of any  of 
the above events,  specifying  which event(s) has  occurred. 

 
4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the 

contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not 
the successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the 
Applicant of the results of the Tendering process; or (ii)twenty-eight days after the end of the Tender 
Validity  Period. 

 
5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated above 

on or before that date. 
 
 
 

[Date ] [Signature of the Guarantor] 
 

[Witness] [Seal] 
 
 
 

Note: All italicized text is for use in preparing this form and shall be deleted from the final product. 



TENDER-SECURING DECLARATION FORM 

[The Bidder shall complete this Form in accordance with the instructions indicated] 
 

Date .................................. [insert date (as day, month and year) of Tender Submission] 
Tender No. ...................................... [insert number of tendering process] 
To:. .................................... [insert completename of Purchaser] I/We, the undersigned, declare that: 

 
1. I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration. 

 
2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the 

Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are in breach of 
our obligation(s) under the bid conditions, because we – (a) have withdrawn our tender during the period of tender 
validity specified by us in the Tendering Data Sheet; or (b) having been notified of the acceptance of our Bid by 
the Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or 
refuse to furnish the Performance Security, in accordance with the instructions to tenders. 

 
3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), upon 

the earlier of: 
a) our receipt of a copy of your notification of the name of the successful Tenderer; or 
b) thirty days after the expiration of our Tender. 

 
4. I/We understand that if I am/we are/in a Joint Venture, the Tender Securing Declaration must be in the name of the 

Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of bidding, 
the Tender Securing Declaration shall be in the names of all future partners as named in the letter of intent. 

 

Signed: .............................................................................................................................. Capacity / title (director 
 

or partner or sole proprietor, etc.) ……….………….........……. Name: 
 

………………………………………………………………………………….. Duly authorized to sign the bid 

for and on behalf of: [insert complete name of Tenderer] 

 

Dated on …………………. day of .............................. [Insert date of signing] Seal or stamp 



Appendix to Tender 

Schedule of Currency requirements 
 

Summary of currencies of the Tender for [insert name of Section of the Works] 
 
 

Name of currency Amounts payable 
Local currency:      
Foreign currency #1:      
Foreign currency #2:      
Foreign currency #3:      
Provisional sums expressed in local currency [To be entered by the Procuring Entity] 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
 
 

PART II - WORK REQUIREMENTS 
 
 
 
 



 
SECTION V - DRAWINGS 

 
A list of drawings should be inserted here. The actual drawings including Site plans should be annexed in 
a separate booklet. (attached) 
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SECTION VI – SPECIFICATIONS 
 

The contractor should read carefully the following specification for workmanship prepared in 

accordance with standard specifications for building works 1976 Edition prepared by the Ministry of 

Public Works 

GENERAL ITEMS 

Materials Generally 
 

All materials used on the works shall be new and of the qualities and kinds specified herein and equal to 

approved samples. Deliveries shall be made sufficiently in advance to enable samples to be taken and 

tested if required. No materials shall be used until approved and all materials which are not approved or 

which are damaged, contaminated or have deteriorated in any way or do not comply in any way with the 

requirements of this specification shall be rejected and shall be immediately removed from the site at the 

Contractors expense. 

Material for which there is a Kenya Bureau of Standard specification 
 

All materials used in the works for which a Kenya Bureau of Standards Specification has been published 

shall conform with the latest edition thereof in every way. The Architect reserves the right to demand 

that the Contractor shall obtain at his own expense a certificate in respect of any materials to state that 

is in accordance with the Kenya Bureau of Standard specification. 

Materials for which there is no Kenya Bureau of Standards specification 
 

All materials used in the works for which no Kenya Bureau of Standards specifications has been 

published shall conform with the British Standards Specification for such materials. If there are no 

published standards as specified for any materials, the quality of such materials shall be generally of a 

standard equal to those for which there is a Kenya Bureau of Standards or British Standard specification. 



EXCAVATION AND EARTHWORK 

Site Clearance 

Site Clearance shall include the cutting down of all trees, stumps, bushes, vegetation and 

rubbish, burning the debris arising in approved locations and carting remaining material to a tip 

provided by the Contractor. 

Nature of the Soil 
 

The Contractor is advised to visit the site and ascertain the nature of the ground to be excavated and 

then shall price accordingly and no claim will be allowed for want of knowledge in this respect. 

Rates for excavation shall include for excavation in soil, earth, black cotton, sandy soil, murram, 

tuff, soft rock, boulders or whatever other subsoil is encountered except hard rock as defined below.. 

Foundation Excavations 
 

a. The foundation trenches and column bases shall be excavated to the widths and depths of the 

concrete foundations shown on the drawings or to such widths and depths as the Engineer may 

instruct after examination of the excavations. Quantities of all excavations shall be measured 

and valued by the Quantity Surveyor and any difference between such measurements and the 

measurements herein given shall be dealt with as a variation to the Contractor. 

b. If however, the Contractor excavates to any greater depths than shown in the drawings or as 

instructed by the Engineer, then he shall at his own expense fill in such extra depth of 

excavation with concrete as specified for the foundations to the satisfaction of the Engineer. 

The Contractor shall not be paid for the cost of any excavation executed deeper or wider than 

shown on the drawings or instructed by the Engineer nor the cost of back filling such 

excavation or disposing of surplus. 

Surplus Soil Disposal 
 

Excavated material not required for subsequent refilling shall be removed to areas off site which 

shall be approved by the Architect. 

Topsoil for Spreading 

Where required in the Bills of Quantities, top- soil required for subsequent spreading over 
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finished work shall be especially selected and shall be dumped in Special heaps as indicated by 

the Architect. Such top-soil shall be reasonably free from vegetation to the satisfaction of the 

Architect and shall be compacted as little as possible in the heaps. 



Filling under Surface Beds inBuildings 

i) Murram filling 

Murram for filling as base course shall be from an approved source and of the highest quality. 

It shall be laid in layers not less than 150mm thick and not greater than 230 mm thick prior to 

compaction. Water will be applied to 

O.M.O. and each layer will be thoroughly compacted by at least 8 passes of a 

10 tonne smooth wheeled roller or a 2 tonne vibrating roller until all movement ceases and 

100% C.B.R. is obtained. 

ii) Hardcore filling 

Hardcore filling shall be crushed rock, broken concrete or other approved hard granular 

materials broken to pass not greater than a 150mm ring or to be 75% of the finished thickness 

of the layers being compacted whichever is the less and graded so that it can be easily and 

thoroughly compacted by rolling. The filling is to be laid in layers each of a consolidated 

thickness not exceeding 230 mm. 

Anti-termite treatment 

Where described the top surface of filling shall be treated with Gladiator T C Pesticides to be supplied 

and applied by Rentokil Ltd. P.O. Box, 44360, Nairobi or other equal and approved firm strictly in 

accordance with the satisfaction of the Architect. The Contractor must destroy any termite nests found 

within the perimeter of the building and within 20 metres from the building externally and take out and 

destroy queens, impregnate holes and tunnels with approved insecticide and backfill with hard 

material, well rammed rammed and consolidated. The specialist shall be required to issue a 10 year 

guarantee to the Engineer. 

Polythene Sheeting 

Polythene sheeting shall be produced by an approved manufacturer. Joints in sheeting shall be treble 

folded with a 150mm fold and taped at 300mm intervals with 50mm wide back plastic adhesive tapes. 

The sheeting shall not stretched but shall be laid with sufficient wrinkles to permit shrinkage up to 15%. 

The Contractor shall ensure that the membrane is  not pierced buying laying and concreting. 
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Existing Services 

Before commencing works, the Contractor shall at his own expense ascertain in writing from the relevant 

Local Authorities and all other Public bodies, companies and persons who may be affected, the position 

and depths of their respective ducts, cables, mains or pipes and appurtenance. He shall thereupon search 

for and locate such services. 

 
Active existing services shall be adequately protected from damage or relocated as directed by the 

Architect. Inactive services shall be removed or sealed off in accordance with the direction of the 

Architect. 

A. 1O Protection 

The Contractor shall protect all graded and filled areas from the actions of the elements. Any settlement 

or washing away that occur prior to acceptance of the works shall be repaired and grades re- established 

to the required elevations and slopes. 

CONCRETE WORK 

Codes of Practice 

All workmanship, materials, tests and performances in connection with reinforced concrete shall be in 

conformity with the latest edition of the British Standard for concrete works 9B.S. B 10 parts 1 & 2, 

B.S 8004, BS. 8007) and any other approved Local and International Standards. Where inconsistency 

exists between these preambles and these Standards, the Contractor shall notify the Engineer in good 

time for his Clarification as to which of the two implications on the Contract. 

Supervision 

A competent person approved by the Engineer shall be employed by the Contractor whose duty will be 

to supervise all stages in the preparation and placing of the concrete. All cubes shall be made and site 

tests carried out under his direct supervision on Consultation with the Engineer. 

Cement 

Cement unless otherwise specified shall be ordinary Portland Cement of a brand and source approved 

by the Engineer and shall comply With the requirements of K.S.02-21. A manufacturers certificate of 

test in accordance with K.S.0221 shall be supplied for each consignment delivered to the site. 



 
Aggregate 

Aggregates shall conform with the requirement K.S.02-95 and all the proposed sources, types and 

grading test results of all aggregates are to be approved in all respects by the Engineer before work 

commences. 

If in the opinion of the Engineer the aggregate meets with the above requirements but is dirty or 

adulterated in any manner, it shall be screened and/or washed with clean water at the Contractors 

expense. 

Aggregate shall be delivered to the Site in their prescribed sizes or gradings and shall be stock-pilled 

on paved areas to boarded platforms in separate units to avoid intermixing. On no account shall 

premixed cores aggregates be brought to the patching plant. On no account shall aggregates be 

stock-piled on the ground. 

Water 

 
The	water	used	for	mixing	concrete	shall	be	from	an	approved	source,	clean,	fresh	and	free	from	harmful	

matter	and	comply	with	the	requirements	of	B.S.3148.	

Quality Control at Works Stage 
 

Once the concrete mix is accepted from preliminary to works stage, the principal basis of control 

shall be analysis of the cube test results at 28 days. 

Cement 
 

The Quantity of cement shall be measured by weight. Where delivered in bags, each batch of 

concrete is to contain one or more bags of cement in accordance with the proportions specified. 

For non-structural concrete, volume batching may be used as indicated below: Class of 

Concrete 15 10 

Nominal mix by volume 1:3:6 1:4:8 
 

Cubic metres of fine aggregate Per 50 

kg. bag of cement 
 

0.12 
 

0.16 

Cubic metres  of coarse aggregate Per 
50kg bag of cement 

 
0.24 

 
0.32 

 
 
 
 



Where batching is by volume, approved gauge boxes of such a size as will give the correct proportions shall 

be used, and full account shall be taken of bulking due to high moisture contest. 

Construction Joints 

 
Construction joints shall be permitted only at the positions predetermined on the drawings or as 

instructed on the site by the Engineer. In general they shall be located at points of minimum shear, viz, 

vertical at, or near micspans of slabs, ribs and deems. 

Faulty Concrete 
 

Any concrete which fails to comply with these Preambles, or which shows signs or setting before it 

is placed small be taken Out and removed from the bite, where concrete is round to be defective after 

set the concrete shall be cut out andreplaced in accordance with the Engineers instructions. 
 

On no account shall any faulty, honeycombed or otherwise defective concrete be required or 

patched until the Engineer has made an inspection and issued instructions for the repair. 

Steel reinforcement 
 

The steel reinforcement shall comply with the latest requirements of the following British Standards:- 

Hot rolled MS for the Reinforcement of concrete KS 02-22 Hot rolled MS for the Reinforcement of 

concrete KS 4449 Cold worked H .Y. steel for the Reinforcement of concrete BS 4461 Hard drawn 

steel wire BS 4482 

Fabric Reinforcement 
 

Fabric reinforcement shall be electrically cross-welded steel wire mesh reinforcement to BS. 1483 

and of the size and weight specified and made of wire to B.S. 4482. 

Fixing Steel Reinforcement 
 

Reinforcement shall be accurately bent to the shapes and dimensions shown on the Drawings and 

Schedules and in accordance with B.S. 4466 and B.S. 8110. 

Reinforcement must be cut and bent cold and no welded joints will be permitted unless to detailed or 



directed by the Engineer. 
 

Formwork 
 

The method and system of formwork which the Contractor proposed to use shall be approved by the 

Engineer before construction commences. Formwork shall be substantially and rigidly constructed 

of timber, steel, plastic, pre-cast concrete or other approved material. 

All timber formwork shall be good, sound, clean, sawn, well-seasoned timber free from warps and 

loose knots and scantlings sufficiently strong for their purpose. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

75 



 
WALLING 

 
MATERIALS 

Cement 

Cement Used for making mortar shall be as described in concrete work. 

Lime 
 

The lime for making mortar shall be obtained from an approved source and shall comply with 

BS 890 class A for non-hydraulic lime. The lime to be run to putty in an approved lined pit or 

container. The water to be first run into the pit or container and the lime to be added until it is 

completely submerged, stirred vigorously until all lumps are disintegrated and shall be kept 

constantly covered with water and regularly stirred for at least four weeks. The resulting milk- 

lime then to be run through a fine sieve and run into a pit or other container and kept clean and 

moist for not less than two weeks before being used in the works. 

Sand 
 

Sand used for making mortar shall be clean, well graded siliceous sand of good sharp hard 

quality equal to samples which shall be deposited with and approved by the Architect. It shall 

be free from lumps of stone, earth, earth, loam, dust, salt, organic matter and other deleterious 

substances, passed through a fine sieve and washed with clean water if so directed by the 

Architect. 

Water 
 

Shall be as described in Concrete work. 
 

Stone 
 

All stone shall comply with the requirements of CP 121.202 for masonry and rubble walls 

respectively except where amended or extended by the following clauses. 



 
Reinforced Walls 

 
Steel reinforcing bars in walls shall be carefully placed and spacers used to ensure that a minimum 

of 20 mm cover is given to the reinforcement unless otherwise specified. 

 
Horizontal reinforcement in mortar joints shall be laid such that the reinforcement is not in contact 

with the blocks or stone. 

Wall Ties 
 

Wall ties shall be provided to connect walls to steel or concrete columns and beams to connect two 

unbounded leaves of wall. 

Wall ties shall be provided at 450mm centres both vertically and 900mm centres horizontally and shall 

be staggered when used to connect two leaves of unbounded wall. Wall ties shall be embedded into each 

material by a minimum of 50mm 

Fair Face 
 

All concrete and hollow blockwork described as finished with a fair face is to be built to a true and 

even face with the joints finished as specified hereinafter. 

Pointing 
 

Pointing of walls shall be prepared for pointing by raking out all loose or friable material to a 

minimum of 15 mm to form a square recess. The joints shall then be wetted and new mortar shall 

be forced into the joints and finished as directed. 
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GLAZING 

MATERIALS 

General 

Glass used in glazing and for mirrors shall be best quality clear glass free from visible defects so that 

to afford uninterrupted vision or reflection as appropriate and without obvious distortion. 

Standards 
 

Glass for glazing and mirrors shall be approved manufacture and is to comply with 

B.S. 952 in all respects free from flaws, bubbles, specks and other imperfections. 
 

Clear sheet glass etc 
 

The clear sheet glass shall be ordinary glazing (OG) quality. 
 

Obscured Glass 
 

To be of type described and as approved Architect. 

Putty 
 

a) The putty for glazing to wood sashes is to be linseed oil putty all as B.S. 

644. Workmanship 

WORKMANSHIP 

General 

Glazing of all types in all locations shall be carefully executed by artisans skilled in this type of work 

and in conformance with the recommendations of CP 152. Glazing shall be carefully fitted so that it is 

not subject to pressure and stresses imposed by being an oversight fit within framing. 



METALWORK 
 
 

MATERIALS 
 

Generally 

All material shall be the best of their respective kinds free from defects and all work to be carried out 

in the most workmanlike manner and strictly as directed by the Architect. The materials in all stages 

of transportation, handling and stacking shall be kept clean and prevented from injury by breaking, 

bending or distortion and weather action. 

Mild Steel 

Mild steel shall comply with B.S.15. 

Hollow Section Tubing 

Square and rectangular hollow section tubing shall be hot rolled mild steel in accordance 

with Grade 43C of BS 4360. 

Bolts, Nuts and Washers 

These shall be fabricated from materials which comply with B.S.15 and each manufactured 

item shall comply with the appropriate B.S. 

Galvanized Sheet Steel 

To be No.24 S.W.G. of approved manufacture to B.S. 2989 of quality mild steel sheets cold rolled 

close annealed patent flattened and hot dip galvanized. 

Stainless Steel 

Stainless steel tube shall be Austenic steel B.S. comparable to B.S. 1449 Type 316 S 16. 

Steel Grilles 

Steel Grilles shall be manufactured from section confirming with B.S.990 of heavy duty sections of the 

metric W20 range of approved manufacture and design approved by the Architect. 

After manufacture and before delivery to site steel windows are to be hot galvanized by dipping in a 

bath of molten zinc or painted with one coat primer. 
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WORKMANSHIP 
 

Welding 

All welding is to be in accordance with the requirements of B.S.1856 and 938 and the electrodes shall 

comply with B.S. 639. 

Painting 
 

All steel is to be wire brushed and any loose scale, dirt or grease shall be removed before any painting 

is commenced. One coat of red oxide primer type A to B.S. 2523 shall be applied at the shop. 

Any damage to the printing paint shall be made good to the Architects satisfaction. 
 

F.1O Fixing of Steel Grilles 
 

Fixing of metal grilles shall include for assembling and fixing, including screwing to sub-frames or 

cutting mortices for lugs in concrete or walling and running with cement mortar (1:4), bedding 

frames in similar mortar, pointing in mastic, bedding sills, transoms and mullions in mastic, making 

good finishings around both sides and fixing, and adjusting all fittings and frames. 

FLOOR, WALL AND CEILING FINISHINGS 

PLASTERWORK 

Generally 

Render, both internal and external shall be cement and sand in the proportions 1:4 finished to the 

thickness specified. 

Plaster shall consist of an undercoat of 1 part cement to 6 parts sand by volume, and a finishing coat of 

1 part cement to 10 parts lime putty. Each coat shall be finished to the thickness specified. 

Cement 

Ordinary Portland cement and shall comply with KS. 02-21. White and coloured cements shall comply 

with B.S. 12 and be obtained from an approved manufacturer. 

Lime 

Lime shall be prepared from hydrated lime complying with B.S. 890, Part 2. 



Sands 

Sands	for	cement	and	lime	mixes	shall	comply	with	B.S.	1199,	Table	1.	
	

Water 

Water shall be clean and kept free from all impurities. 
 

Mixing of materials 

All materials shall be thoroughly mixed in the proportions described. No mixes of plasters, other than 

described shall be used. 

Period between coats 

Cement - lime undercoats shall be allowed to dry out thoroughly before a further coat is applied. 

Surfaces of beds and backings 

Screeded beds for insitu finishings of floor finishings bedded in mortar, shall be left rough from the 

screeding board. 

loated beds for inflexible floor finishings bedded in mastic, shall be left with a plain untextured surface. 
 

Trowelled beds for flexible finishings shall be finished smooth and free from score marks, or 

depressions. 

Screeded backings for insitu wall finishings or wall finishings bedded in mortar shall be scratched 

for key. 

Floated backings for inflexible wall finishings fixed with adhesive shall be left with a plain 

surface. 

Trowelled backing for flexible wall finishings shall be finished smooth and free from score marks or 

depressions. 

Beds and Backings for finishings by specialists shall be to the approval of the specialist. 
 

G.9 Preparation of surfaces 

All surfaces to receive the finishings in this section shall be thoroughly cleaned. Screech to receive 

finishings bedded in mortar shall be well wetted before laying is commenced. 



PAINTING AND DECORATING 

MATERIALS 

Colour range 

Painting and decorative schemes shall be carried out in colours selected by the Architect from 

the approved range of colours. 

Approval of brands 
 

The Contractor shall seek, in writing, approval from the Architect for all brands of paint he 

wishes to use. 

Quality of Products 
 

Where a type of paint is produced by the Manufacturer in more than one quality, only paints and 

materials of the first or best quality shall be used in the works. The container label shall indicate clearly 

the quality of the paint being used. 

 
Where it is not evident that the first or best quality of paint is being used, the Architect will order 

the removal of such materials from the site and rectification of any work executed with those 

materials, all at the Contractors expense. 

H.5    Same makers materials used forcoating 
 

While materials for the work may be obtained from several makers, undercoats and finishing coats for a 

particular surface must be obtained from the same maker, (i.e. one makers undercoat). 

H.8    Remedying defects due to defectivematerials 
 

All materials, which in the opinion of the Architect are unsatisfactory shall be immediately 

removed from the site and any work executed with such defective materials shall be made good 

by the Contractor expense, to the satisfaction of the Architect. 

Emulsion paint 
 

Emulsion paint (interior and/or exterior), shall have a P.V.A. base and shall be of an approved band. 

The first coat shall be thinned in accordance with the manufactures instructions. Where described 

as applied externally, the paint shall incorporate an approved fungicide to prevent fungus growth. 
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Black bituminous paint 
 

Black bituminous paint shall comply with B.S. 3416, Type I for general use, Type II for drinking water 

tanks. 

Primer for iron and steelwork 
 

Primer for iron and steelwork shall be: 

a) Lead based priming paint complying with B.S. 2523, Type B. 

b) Calcium plumbate priming paint complying with B.S. 3698, Type A. 
 

Primer for woodwork 
 

Primer for internal woodwork, other than the internal surfaces of external doors, windows and their 

frames and backs of frames and linings, etc. in contact with masonry, concrete or plaster, shall be leadless 

white or light grey priming paint not darker than 9-093 of B.S. 4800 which shall be compatible with the 

subsequent coats and obtained from the same maker. 

Oil paints 
 

Hard gloss, semi-gloss matt and flat oil paints, and respective undercoats, shall be approved 

quality, as appropriate. 

Polyurethane lacquer 
 

Polyurethane lacquer shall be an approved single pack or two pack lacquer as described of 

interior or exterior quality, as appropriate. 

 
 

H.31 Plaster, rendering, concrete block work and brickwork 
 

All plaster or mortar splashes, etc shall be removed from plaster rendering, concrete, block, work and 

brickwork by careful scraping; all holes, cracks, etc., shall be stopped and the whole of the surfaces 

shall be brushed down to remove dust and loose materials. In addition, all traces of mould oil shall be 

removed from concrete surfaces by scrubbing with water and detergent and rinsing with clean water to 

remove all detergent. 



H.35 Iron and steel 
 

Before fixing, all rust and scale shall be removed from iron and steel surfaces by wire- brushing, 

scraping, hammering, flame cleaning etc. 

Hardwood 
 

All dirt and grease shall be removed from hardwood surfaces. After priming, all nail holes and other 

imperfections shall be stopped. 

Fibreboard 
 

All dirt shall be brushed off from fibreboard surfaces. After priming all nail holes and other 

imperfections shall be stopped. 

Plywood 
 

Surfaces of plywood to be painted shall be filled as required with a plaster based filler for internal 

work, and a filler as described in stopping here before for external work, and then rubbed down and 

all dust and loose materials brushed off. 

Woodwork to be painted 
 

Before fixing woodwork, all surfaces which will be visible after fixing shall be rubbed down and all 

knots and resin pockets shall be scorched back and coated with knotting. 

After priming and fixing, all nail holes and other imperfections shall be stopped and the whole 

surface shall be rubbed down and all dust brushed off. 

Woodwork to receive clear finish 
 

All holes and other imperfections in surfaces to receive a clear finish shall be stopped and the whole 

surface shall be rubbed down to a fine satin finish and all dustbrushed off. 

 
 
 
 

WORKMANSHIP 
 

Standard of Workmanship 

Prior to the commencement of internal or external decoration, areas not exceeding 50 square metres 

in total area, and designated by the Architect, shall be completely decorated, and after approval shall 
 

83 



be used as a standard for the whole of the works. Any additional cost involved in carrying out such decoration in 

advance of the general work shall be deemed be included in the Contract Sum. Such decorated surfaces shall be 

made good and touched up as necessary prior to the handing over of the works. 

Stirring of materials 
 

The contents of all cans and containers of all materials must be properly and thoroughly stirred before and during 

use and shall be suitably strained as and when necessary. 

Manufacturer’s instructions 

All materials shall be used strictly in accordance with instructions issued by the manufacturers concerned. The 

addition of thinners, driers or other materials will only be permitted when specially required by the maker and 

the procedure approved by the Architect. 

H.45. Brushwork 

Unless otherwise described, all coatings shall be applied by brush. Written permission must be obtained from the 

Architect for the application of coatings by spray or roller where not so described, and if permission is granted, 

such application  shall not result in extra cost to the Employer. 
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SECTION VII- BILLS OF QUANTITIES 
 

 
1. Objectives 

The objectives of the Bill of Quantities are: 
a) to provide sufficient information on the quantities of Works to be performed to enable tenders to be 

prepared efficiently and accurately; and 
b) when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic 

valuation of Works executed. 
 

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail to 
distinguish between the different classes of Works, or between Works of the same nature carried out in different 
locations or in other circumstances which may give rise to different considerations of cost. Consistent with these 
requirements, the layout and contents of the Bill of Quantities should be as simple and brief as possible. 

 
2. Day work Schedule 

 
A Day work Schedule should be included only if the probability of unforeseen work, outside the items included in 
the Bill of Quantities, is high. To facilitate checking by the Procuring Entity of the realism of rates quoted by the 
Tenderers, the Day work Schedule should normally comprise the following: 
a) A list of the various classes of labor, materials, and Constructional Plant for which basic day work rates or 

prices are to be inserted by the Tenderer, together with a statement of the conditions under which the 
Contractor shall be paid for work executed on a day work basis. 

b) Nominal quantities for each item of day work, to be priced by each Tenderer at day work rates as Tender. 
The rate to be entered by the Tenderer against each basic day work item should include the Contractor's 
profit, overheads, supervision, and other charges. 

 
3. Provisional Sums 

 
A general provision for physical contingencies (quantity overruns) may be made by including a provisional sum in 
the Summary Bill of Quantities. Similarly, a contingency allowance for possible price increases should be 
provided as a provisional sum in the Summary priced Bill of Quantities. The inclusion of such provisional sums 
often facilitates budgetary approval by avoiding the need to request periodic supplementary approvals as the 
future need arises. Where such provisional sums or contingency allowances are used, the Special Conditions of 
Contract should state the manner in which they shall be used, and under whose authority (usually the Project 
Manager's). 

 
The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other contractors 
should be indicated in the relevant part of the Bill of Quantities as a particular provisional sum with an 
appropriate brief description. A separate procurement procedure is normally carried out by the Procuring Entity to 
select such specialized contractors. To provide an element of competition among the Tenderers in respect of any 
facilities, amenities, attendance, etc., to be provided by the successful Tenderer as prime Contractor for the use 
and convenience of the specialist contractors, each related provisional sum should be followed by an item in the 
Bill of Quantities inviting the Tenderer to quote a sum for such amenities, facilities, attendance, etc. 

 
These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entity or the 
person drafting the tendering document. They should not be included in the final tendering document. 

 
4. The Bills of Quantities 

 
The Bills of Quantities should be divided generally into the following sections: 
a) Preambles 
b) Preliminary items 
c) Work Items 
c) Daywork Schedule ;and 
d) Provisional items 
e) Summary. 



5. The Summary to the Bills of Quantities will take this form or some other form but including these items. 
 
 

SUMMARY ITEMS Page Amount 

Bill No. 1: Preliminary Items   

Bill No. 2: Work Items   

Bill No 3: Daywork Summary   
Bill No 4: Provisional Sums   
Subtotal of Bills No 1-4   

Allow for any Discounts i   

TOTAL TENDER PRICE Carried forward to Form of Tender   
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MEASURED WORKS 
(Attached to the end of the 

document) 
 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
 

PART III - CONDITIONS OF CONTRACT 
AND CONTRACT FORMS 

 
 
 



   SECTION VIII - GENERAL CONDITIONS OF CONTRACT 
 

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of Contract (SCC) and 
other documents listed therein, should be a complete document expressing fairly the rights and obligations of both 
parties. 

 
These General Conditions of Contract have been developed on the basis of considerable international experience in the 
drafting and management of contracts, bearing in mind a trend in the construction industry towards simpler, more 
straightforward language. 

 
The GCC can be used for both smaller admeasurement contracts and lump sum contracts. 

 
General Conditions of Contract 

 
A. General 

 
1. Definitions 

 
1.1 Bold face type is used to identify defined terms. 

a) The Accepted Contract Amount means the amount accepted in the Letter of Acceptance for the execution 
and completion of the Works and the remedying of any defects. 

b) The Activity Schedule is a schedule of the activities comprising the construction, installation, testing, and 
commissioning of the Works in a lump sum contract. It includes a lump sum price for each activity, which is 
used for valuations and for assessing the effects of  Variations and Compensation Events. 

c) The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor to resolve 
disputes in the first instance, as provided for in GCC 23. 

d) Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 
e) Compensation Events are those defined in GCC Clause 42 hereunder. 
f) The Completion Date is the date of completion of the Works as certified by the Project Manager, in 

accordance with GCC Sub-Clause 53.1. 
g) The Contract is the Contract between the Procuring Entity and the Contractor to execute, complete, and 

maintain the Works. It consists of the documents listed in GCC Sub-Clause 2.3 below. 
h) The Contractor is the party whose Bid to carry out the Works has been accepted by the Procuring Entity. 
i) The Contractor's Bid is the completed bidding document submitted by the Contractor to the Procuring 

Entity. 
j) The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and thereafter as 

adjusted in accordance with the Contract. 
k) Days are calendar days; months are calendar months. 
l) Day works are varied work inputs subject to payment on a time basis for the Contractor's employees and 

Equipment, in addition to payments for associated Materials and Plant. 
m) A Defect is any part of the Works not completed in accordance with the Contract. 
n) The Defects Liability Certificate is the certificate issued by Project Manager upon correction of defects by 

the Contractor. 
o) The Defects Liability Period is the period named in the SCC pursuant to Sub-Clause 34.1 and calculated 

from the Completion Date. 
p) Drawings means the drawings of the Works, as included in the Contract, and any additional and modified 

drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract, include 
calculations and other information provided or approved by the Project Manager for the execution of the 
Contract. 

q) The Procuring Entity is the party who employs the Contractor to carry out the Works, as specified in the 
SCC, who is also the Procuring Entity. 

r) Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the 
Works. 



s) “In writing” or “written” means hand-written, type-written, printed or electronically made, and 
resulting in a permanent record; 

t) The Initial Contract Price is the Contract Price listed in the Procuring Entity's Letter of Acceptance. 
u) The Intended Completion Date is the date on which it is intended that the Contractor shall complete the 

Works. The Intended Completion Date is specified in the SCC. The Intended Completion Date may be 
revised only by the Project Manager by issuing an extension of time or an acceleration order. 

v) Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works. 
w) Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or biological 

function. 
x) The Project Manager is the person named in the SCC (or any other competent person appointed by the 

Procuring Entity and notified to the Contractor, to act in replacement of the Project Manager) who is 
responsible for supervising the execution of the Works and administering the Contract. 

y) SCC means Special Conditions of Contract. 
z) The Site is the area of the works as defined as such in the SCC. 
aa) Site Investigation Reports are those that were included in the bidding document and are factual and 

interpretative reports about the surface and subsurface conditions at the Site. 
bb) Specification means the Specification of the Works included in the Contract and any modification or 

addition made or approved by the Project Manager. 
cc) The Start Date is given in the SCC. It is the latest date when the Contractor shall commence execution 

of the Works. It does not necessarily coincide with any of the Site Possession Dates. 
dd) A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out a part 

of the work in the Contract, which includes work on the Site. 
ee) Temporary Works are works designed, constructed, installed, and removed by the Contractor that are 

needed for construction or installation of the Works. 
ff) A Variation is an instruction given by the Project Manager which varies the Works. 
gg) The Works are what the Contract requires the Contractor to construct, install, and turn over to the 

Procuring Entity, as defined in the SCC. 
 

2. Interpretation 
 

2.1 In interpreting these GCC, words indicating one gender include all genders. Words indicating the singular 
also include the plural and words indicating the plural also include the singular. Headings have no 
significance. Words have their normal meaning under the language of the Contract unless specifically defined. 
The Project Manager shall provide instructions clarifying queries about these GCC. 

 
2.2 If sectional completion is specified in the SCC, references in the GCC to the Works, the Completion Date, 

and the Intended Completion Date apply to any Section of the Works (other than references to the Completion 
Date and Intended Completion Date for the whole of the Works). 

 
2.3 The documents forming the Contract shall be interpreted in the following order of priority: 

a) Agreement, 
b) Letter of Acceptance, 
c) Contractor's Bid, 
d) Special Conditions of Contract, 
e) General Conditions of Contract, including Appendices, 
f) Specifications, 
g) Drawings, 
h) Bill of Quantities6, and 
i) any other document listed in the SCC as forming part of the Contract. 

 
 

6In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.” 



3. Language andLaw 

3.1 The language of the Contract is English Language and the law governing the Contract are the Laws of Kenya. 
 
 

3.2 Throughout the execution of the Contract, the Contractor shall comply with the import of goods and services 
prohibitions in the Procuring Entity's Country when 

a) as a matter of law or official regulations, Kenya prohibits commercial relations with that country; or 
b) by an act of compliance with a decision of the United Nations Security Council taken under Chapter VII of 

the Charter of the United Nations, Kenya prohibits any import of goods from that country or any payments to 
any country, person, orentity in that country. 

 
 

4. Project Manager's Decisions 
 

4.1 Except where otherwise specifically stated, the Project Manager shall decide contractual matters between the 
Procuring Entity and the Contractor in the role representing the Procuring Entity. 

 
5. Delegation 

5.1 Otherwise specified in the SCC, the Project Manager may delegate any of his dutiesand responsibilities to other 
people, except to the Adjudicator, after notifying the Contractor, and may revoke any delegation after notifying 
the Contractor. 

 
6. Communications 

6.1 Communications between parties that are referred to in the Conditions shall be effective only when in writing. 
A notice shall be effective only when it is delivered. 

 
7. Subcontracting 

7.1 The Contractor may subcontract with the approval of the Project Manager, but may not assign the Contract 
without the approval of the Procuring Entity in writing. Subcontracting shall not alter the Contractor's 
obligations. 

 
8. Other Contractors 

8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the 
Procuring Entity between the dates given in the Schedule of Other Contractors, as referred to in the SCC. The 
Contractor shall also provide facilities and services for them as described in the Schedule. The Procuring Entity 
may modify the Schedule of Other Contractors, and shall notify the Contractor of any such modification. 

 
9. Personnel andEquipment 

9.1 The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry out the 
Works or other personnel and equipment approved by the Project Manager. The Project Manager shall 
approve any proposed replacement of key personnel and equipment only if their relevant qualifications or 
characteristics are substantially equal to or better than those proposed in the Bid. 

9.2 If the Project Manager asks the Contractor to remove a person who is a member of the Contractor's staff or 
work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days 
and has no further connection with the work in the Contract. 

9.3 If the Procuring Entity, Project Manager or Contractor determines, that any employee of the Contractor be 
determined to have engaged in Fraud and Corruption during the execution of the Works, then that employee 
shall be removed in accordance with Clause 9.2 above. 

 
10. Procuring Entity's and Contractor's Risks 

10.1 The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and the Contractor 
carries the risks which this Contract states are Contractor's risks. 



11. Procuring Entity's Risks 

11.1 From the Start Date until the Defects Liability Certificate has been issued, the following are Procuring Entity's 
risks: 
a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, Materials, 

and Equipment), which are due to 
i) use or occupation of the Site by the Works or for the purpose of the Works, which is the unavoidable 

result of the Works or 
ii) negligence, breach of statutory duty, or interference with any legal right by the Procuring Entity or 

by any person employed by or contracted to him except the Contractor. 
 

b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault of the 
Procuring Entity or in the Procuring Entity's design, or due to war or radioactive contamination directly 
affecting the country where the Worksare to be executed. 

11.2 From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of or damage 
to the Works, Plant, and Materials is a Procuring Entity's risk except loss or damage due to 

aa) a Defect which existed on the Completion Date, 
bb) an event occurring before the Completion Date, which was not itself a Procuring Entity's risk, or 
cc) the activities of the Contractor on the Site after the Completion Date. 

12. Contractor's Risks 

12.1 From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal injury, death, 
and loss of or damage to property (including, without limitation, the Works, Plant, Materials, and Equipment) 
which are not Procuring Entity's risks are Contractor's risks. 

 
13. Insurance 

13.1 The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor, insurance cover from 
the Start Date to the end of the Defects Liability Period, in the amounts and deductibles stated in the SCC for the 
following events which are due to the Contractor's risks: 

a) loss of or damage to the Works, Plant, and Materials; 
b) loss of or damage to Equipment; 
c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection with the 

Contract; and 
d) personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager for the Project 
Manager's approval before the Start Date. All such insurance shall provide for compensation to be payable in the 
types and proportions of currencies required to rectify the loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates required, the Procuring Entity may effect 
the insurance which the Contractor should have provided and recover the premiums the Procuring Entity has 
paid from payments otherwise due to the Contractor or, if no payment is due, the payment of the premiums 
shall be a debt due. 

13.4 Alterations to the terms of an insurance shall not be made without the approval of the Project Manager. 

13.5 Both parties shall comply with any conditions of the insurance policies. 
 

14. Site Data 

14.1 The Contractor shall be deemed to have examined any Site Data referred to in the SCC, supplemented by any 
information available to the Contractor. 

 
15. Contractor to Construct the Works 

15.1 The Contractor shall construct and install the Works in accordance with the Specifications and Drawings. 



16. The Works to Be Completed by the Intended Completion Date 

16.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in 
accordance with the Program submitted by the Contractor, as updated with the approval of the Project Manager, 
and complete them by the Intended Completion Date. 

 
17. Approval by the Project Manager 

17.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the 
Project Manager, for his approval. 

17.2 The Contractor shall be responsible for design of Temporary Works. 

17.3 The Project Manager's approval shall not alter the Contractor's responsibility for design of the Temporary 
Works. 

17.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required. 

17.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject 
to prior approval by the Project Manager before this use. 

 
18. Safety 

18.1 The Contractor shall be responsible for the safety of all activities on the Site. 
 

19. Discoveries 

19.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be 
the property of the Procuring Entity. The Contractor shall notify the Project Manager of such discoveries and 
carry out the Project Manager's instructions for dealing with them. 

 
20. Possession of the Site 

20.1 The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession of a part is not 
given by thedate stated in the SCC, the Procuring Entity shall be deemed to have delayedthe start of the relevant 
activities, and this shall be a Compensation Event. 

 
21. Access to the Site 

21.1 The Contractor shall allow the Project Manager and any person authorized by the Project Manager access to the 
Site and to any place where work in connection with the Contract is being carried out or is intended to be carried 
out. 

 
22. Instructions, Inspections and Audits 

22.1 The Contractor shall carry out all instructions of the Project Manager which comply with the applicable laws 
where the Site is located. 

22.2 The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and sub- 
consultants to keep, accurate and systematic accounts and records in respect of the Works in such form and 
details as will clearly identify relevant time changes and costs. 

22.3 The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the Procuring 
Entity and/or persons appointed by the Public Procurement Regulatory Authority to inspect the Site and/or 
the accounts and records relating to the procurement process, selection and/or contract execution, and to have 
such accounts and records audited by auditors appointed by the Public Procurement Regulatory Authority. 
The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub-Clause 25.1 (Fraud 
and Corruption) which provides, inter alia, that acts intended to materially impede the exercise of the Public 
Procurement Regulatory Authority's inspection and audit rights constitute a prohibited practice subject to 
contract termination (as well as to a determination of ineligibility pursuant to the Public Procurement 
Regulatory Authority's prevailing sanctions procedures). 



23. Appointment of the Adjudicator 

23.1 The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time of the 
Procuring Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the Procuring Entity 
does not agree on the appointment of the Adjudicator, the Procuring Entity will request the Appointing 
Authority designated in the SCC, to appoint the Adjudicator within 14 days of receipt of such request. 

23.2 Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that the 
Adjudicator is not functioning in accordance with the provisions of the Contract, a new Adjudicator shall be 
jointly appointed by the Procuring Entity and the Contractor. In case of disagreement between the Procuring 
Entity and the Contractor, within 30 days, the Adjudicator shall be designated by the Appointing Authority 
designated in the SCC at the request of either party, within 14 days of receipt of such request. 

 
24. Settlement of Claims and Disputes 

24.1 Contractor's Claims 
24.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any 

additional payment, under any Clause of these Conditions or otherwise in connection with the Contract, 
the Contractor shall give Notice to the Project Manager, describing the event or circumstance giving rise 
to the claim. The notice shall be given as soon as practicable, and not later than 30 days after the Contractor 
became aware, or should have become aware, of the event or circumstance. 

 
24.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion 

shall not be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity 
shall be discharged from all liability in connection with the claim. Otherwise, the following provisions of 
this Sub- Clause shall apply. 

 
24.1.3 The Contractor shall also submit any other notices which are required by the Contract, and supporting 

particulars for the claim, all as relevant to such event or circumstance. 
 

24.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, either 
on the Site or at another location acceptable to the Project Manager. Without admitting the Procuring 
Entity's liability, the Project Manager may, after receiving any notice under this Sub-Clause, monitor the 
record- keeping and/or instruct the Contractor to keep further contemporary records. The Contractor shall 
permit the Project Manager to inspect all these records, and shall (if instructed) submit copies to the 
Project Manager. 

 
24.1.5 Within 42 days after the Contractor became aware (or should have become aware) of the event or 

circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor 
and approved by the Project Manager, the Contractor shall send to the Project Manager a fully detailed 
claim which includes full supporting particulars of the basis of the claim and of the extension of time 
and/or additional payment claimed. If the event or circumstance giving rise to the claim has a continuing 
effect: 

 
a) this fully detailed claim shall be considered as interim; 
b) the Contractor shall send further interim claims at monthly intervals, giving the accumulated delay 

and/or amount claimed, and such further particulars as the Project Manager may reasonably require; and 
c) the Contractor shall send a final claim within 30 days after the end of the effects resulting from the event 

or circumstance, or within such other period as may be proposed by the Contractor and approved by the 
Project Manager. 

 
24.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, 

or within such other period as may be proposed by the Project Manager and approved by the Contractor, 
the Project Manager shall respond with approval, or with disapproval and detailed comments. He may also 
request any necessary further particulars, but shall nevertheless give his response on the principles of the 
claim within the above defined time period. 

 
24.1.7 Within the above defined period of 42 days, the Project Manager shall proceed in accordance with Sub- 

Clause 
 

24.1.8  [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or 
after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the 



additional payment (if any) to which the Contractor is entitled under the Contract. 
 

24.1.9 Each Payment Certificate shall include such additional payment for any claim as has been reasonably 
substantiated as due under the relevant provision of the Contract. Unless and until the particulars supplied 
are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for 
such part of the claim as he has been able to substantiate. 

 
24.1.10 If the Project Manager does not respond within the timeframe defined in this Clause, either Party may 

consider that the claim is rejected by the Project Manager and any of the Parties may refer to Arbitration 
in accordance with Sub-Clause 24.4 [Arbitration]. 

 
24.1.11 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply 

to a claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any 
extension of time and/or additional payment shall take account of the extent (if any) to which the failure 
has prevented or prejudiced proper investigation of the claim, unless the claim is excluded under the second 
paragraph of this Sub-Clause 24.3. 

24.2 Amicable Settlement 
24.2.1 Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before the 

commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice of a 
claim in accordance with Sub-Clause 24.1 above should move to commence arbitration after the fifty- sixth 
day from the day on which a notice of a claim was given, even if no attempt at an amicable settlement has 
been made. 

24.3 Matters that may be referred to arbitration 
24.3.1 Notwithstanding anything stated herein the following matters may be referred to arbitration before the 

practical completion of the Works or abandonment of the Works or termination of the Contract by either 
party: 

a) The appointment of a replacement Project Manager upon the said person ceasing to act. 
b) Whether or not the issue of an instruction by the Project Manager is empowered by these Conditions. 
c) Whether or not a certificate has been improperly withheld or is not in accordance with these Conditions. 
e) Any dispute arising in respect of war risks or war damage. 
f) All other matters shall only be referred to arbitration after the completion or alleged completion of the 

Works or termination or alleged termination of the Contract, unless the Procuring Entity and the 
Contractor agree otherwise in writing. 

24.4 Arbitration 

24.4.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled amicably in 
accordance with Sub-Clause 24.3 shall be finally settled by arbitration. 

24.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute 
has not been given by the applying party within ninety days of the occurrence or discovery of the matter or 
issue giving rise to the dispute. 

24.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not 
commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute 
amicably with or without the assistance of third parties. Proof of such attempt shall be required. 

24.4.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine the 
rights of the parties and assess and award any sums which ought to have been the subject of or included in 
any certificate. 

24.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and 
revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which 
shall be submitted to him in the same manner as if no such certificate, opinion, decision requirement or notice 
had been given. 

24.4.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, instruction, 
opinion or valuation of the Project Manager, relevant to the dispute. Nothing shall disqualify representatives 
of the Parties and the Project Manager from being called as a witness and giving evidence before the arbitrators 
on any matter whatsoever relevant to the dispute. 

24.4.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for 
dissatisfaction given in its Notice of Dissatisfaction. 

24.4.8 Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and 
the Project Manager shall not be altered by reason of any arbitration being conducted during the progress of 
the Works. 

24.4.9 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon by the 



Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of this 
remuneration. 

24.5 Arbitration with National Contractors 
24.5.1 If the Contract is with national contractors, arbitration proceedings will be conducted in accordance with the 

Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be notified in writing by 
either party to the other with a request to submit it to arbitration and to concur in the appointment of an 
Arbitrator within thirty days of the notice. The dispute shall be referred to the arbitration and final decision of a 
person to be agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator, the 
Arbitrator shall be appointed, on the request of the applying party, by the Chairman or Vice Chairman of any of 
the following professional institutions; 
i) Architectural Association of Kenya 
ii) Institute of Quantity Surveyors of Kenya 
iii) Association of Consulting Engineers of Kenya 
iv) Chartered Institute of Arbitrators (Kenya Branch) 
v) Institution of Engineers of Kenya 

 
24.5.2 The institution written to first by the aggrieved party shall take precedence over all other institutions. 

 

24.6 Alternative Arbitration Proceedings 
24.6.1 Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA) which 

offers a neutral venue for the conduct of national and international arbitration with commitment to providing 
institutional support to the arbitral process. 

24.7 Failure to Comply with Arbitrator's Decision 
24.7.1 The award of such Arbitrator shall be final and binding upon the parties. 

 
24.7.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other Party 

may, without prejudice to any other rights it may have, refer the matter to a competent court of law. 

24.8 Contract operations to continue 
24.8.1 Notwithstanding any reference to arbitration herein, 

a) the parties shall continue to perform their respective obligations under the Contract unless they otherwise 
agree; and 

b) the Procuring Entity shall pay the Contractor any monies due the Contractor. 
 

25. Fraud and Corruption 

25.1 The Government requires compliance with the country's Anti-Corruption laws and its prevailing sanctions 
policies and procedures as set forth in the Constitution of Kenya and its Statutes. 

25.2 The Procuring Entity requires the Contractor to disclose any commissions or fees that may have been paid or 
are to be paid to agents or any other party with respect to the bidding process or execution of the Contract. 
The information disclosed must include at least the name and address of the agent or other party, the amount 
and currency, and the purpose of the commission, gratuity or fee. 

 
B. Time Control 

 
26. Program 

26.1 Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall submit to 
the Project Manager for approval a Program showing the general methods, arrangements, order, and timing 
for all the activities in the Works. In the case of a lump sum contract, the activities in the Program shall be 
consistent with those in the Activity Schedule. 

26.2 An update of the Program shall be a program showing the actual progress achieved on each activity and the 
effect of the progress achieved on the timing of the remaining work, including any changes to the sequence 
of the activities. 

26.3 The Contractor shall submit to the Project Manager for approval an updated Program at intervals no longer 
than the period stated in the SCC. If the Contractor does not submit an updated Program within this period, 
the Project Manager may withhold the amount stated in the SCC from the next payment certificate and 



continue to withhold this amount until the next payment after the date on which the overdue Program has 
been submitted. In the case of a lump sum contract, the Contractor shall provide an updated Activity Schedule 
within 14 days of being instructed to by the Project Manager. 

26.4 The Project Manager's approval of the Program shall not alter the Contractor's obligations. The Contractor 
may revise the Program and submit it to the Project Manager again at any time. A revised Program shall show 
the effect of Variations and Compensation Events. 

 
27. Extension of the Intended Completion Date 

27.1 The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or a 
Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion 
Date without the Contractor taking steps to accelerate the remaining work, which would cause the Contractor 
to incur additional cost. 

27.2 The Project Manager shall decide whether and by how much to extend the Intended Completion Date within 
21 days of the Contractor asking the Project Manager for a decision upon the effect of a Compensation Event 
or Variation and submitting full supporting information. If the Contractor has failed to give early warning of 
a delay or has failed to cooperate in dealing with a delay, the delay by this failure shall not be considered in 
assessing the new Intended Completion Date. 

 
28. Acceleration 

28.1 When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the Project 
Manager shall obtain priced proposals for achieving the necessary acceleration from the Contractor. If the 
Procuring Entity accepts these proposals, the Intended Completion Date shall be adjusted accordingly and 
confirmed by both the Procuring Entity and the Contractor. 

28.2 If the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, they are 
incorporated in the Contract Price and treated as a Variation. 

 
29. Delays Ordered by the Project Manager 

29.1 The Project Manager may instruct the Contractor to delay the start or progress of any activity within the Works. 
 

30. Management Meetings 

30.1 Either the Project Manager or the Contractor may require the other to attend a management meeting. The 
business of a management meeting shall be to review the plans for remaining work and to deal with matters 
raised in accordance with the early warning procedure. 

30.2 The Project Manager shall record the business of management meetings and provide copies of the record to 
those attending the meeting and to the Procuring Entity. The responsibility of the parties for actions to be 
taken shall be decided by the Project Manager either at the management meeting or after the management 
meeting and stated in writing to all who attended the meeting. 

 
31. Early Warning 

31.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future events or 
circumstances that may adversely affect the quality of the work, increase the Contract Price, or delay the 
execution of the Works. The Project Manager may require the Contractor to provide an estimate of the 
expected effect of the future event or circumstance on the Contract Price and Completion Date. The estimate 
shall be provided by the Contractor as soon as reasonably possible. 

31.2 The Contractor shall cooperate with the Project Manager in making and considering proposals for how the 
effect of such an event or circumstance can be avoided or reduced by anyone involved in the work and in 
carrying out any resulting instruction of the Project Manager. 

 
C. Quality Control 

32. Identifying Defects 

32.1 The Project Manager shall check the Contractor's work and notify the Contractor of any Defects that are 
found. Such checking shall not affect the Contractor's responsibilities. The Project Manager may instruct the 
Contractor to search for a Defect and to uncover and test any work that the Project Manager considers may 
have a Defect. 
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33. Tests 

33.1 If the Project Manager instructs the Contractor to carry out a test not specified in the Specification to check 
whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test and any 
samples. If there is no Defect, the test shall be a Compensation Event. 

 
34. Correction of Defects 

34.1 The Project Manager shall give notice to the Contractor of any Defects before the end of the Defects Liability 
Period, which begins at Completion, and is defined in the SCC. The Defects Liability Period shall be extended 
for as long as Defects remain to be corrected. 

34.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length of 
time specified by the Project Manager's notice. 

 
35. Uncorrected Defects 

35.1 If the Contractor has not corrected a Defect within the time specified in the Project Manager's notice, the Project 
Manager shall assess the cost of having the Defect corrected, and the Contractor shall pay this amount. 

 
D. Cost Control 
 

36. Contract Price7 

36.1 The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor. The Bill of 
Quantities is used to calculate the Contract Price. The Contractor will be paid for the quantity of the work 
accomplished at the rate in the Bill of Quantities for each item. 

 
37. Changes in the Contract Price8 

37.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item 
by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the Project 
Manager shall adjust the rate to allow for the change. The Project Manager shall not adjust rates from changes 
in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, except with the prior 
approval of the Procuring Entity. 

37.2 If requested by the Project Manager, the Contractor shall provide the Project Manager with a detailed cost 
breakdown of any rate in the Bill of Quantities. 

 
38. Variations 

38.1 All Variations shall be included in updated Programs produced by the Contractor. 

38.2 The Contractor shall provide the Project Manager with a quotation for carrying out the Variation when 
requested to do so by the Project Manager. The Project Manager shall assess the quotation, which shall be 
given within seven (7) days of the request or within any longer period stated by the Project Manager and 
before the Variation is ordered. 

38.3 If the Contractor's quotation is unreasonable, the Project Manager may order the Variation and make a change 
to the Contract Price, which shall be based on the Project Manager's own forecast of the effects of the 
Variation on the Contractor's costs. 

38.4 If the Project Manager decides that the urgency of varying the work would prevent a quotation being given 
and considered without delaying the work, no quotation shall be given and the Variation shall be treated as a 
Compensation Event. 
7In lump sum contracts, replace GCC Sub-Clauses 36.1 as follows: 

36.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to by the Project Manager. The Activity 
Schedule shall contain the priced activities for the Works to be performed by the Contractor. The Activity Schedule is used to monitor and 
control the performance of activities on which basis the Contractor will be paid. If payment for materials on site shall be made separately, 
the Contractor shall show delivery of Materials to the Site separately on the Activity Schedule. 
In lump sum contracts, replace entire GCC Clause 37 with new GCC Sub-Clause 37.1, as follows: 

The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or method of working made at the 
Contractor's own discretion. Prices in the Activity Schedule shall not be altered when the Contractor makes such changes to the Activity 
Schedule. 
9In lump sum contracts, add “and Activity Schedules” after “Programs.” 10In lump sum contracts, delete this paragraph. 



38.5 The Contractor shall not be entitled to additional payment for costs that could have been avoided by giving 
early warning 

38.6 If the work in the Variation corresponds to an item description in the Bill of Quantities and if, in the opinion 
of the Project Manager, the quantity of work above the limit stated in Sub-Clause 39.1 or the timing of its 
execution do not cause the cost per unit of quantity to change, the rate in the Bill of Quantities shall be used 
to calculate the value of the Variation. If the cost per unit of quantity changes, or if the nature or timing of 
the work in the Variation does not correspond with items in the Bill of Quantities, the quotation by the 
Contractor shall be in the form of new rates for the relevant items of work 

38.7 Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at any time 
during the performance of the contract. The value engineering proposal shall, at a minimum, include the 
following; 

a) the proposed change(s), and a description of the difference to the existing contract requirements; 
b) a full cost/benefit analysis of the proposed change(s) including a description and estimate of costs (including 

life cycle costs) the Procuring Entity may incur in implementing the value engineering proposal; and 
c) a description of any effect(s) of the change on performance/functionality. 

38.8 The Procuring Entity may accept the value engineering proposal if the proposal demonstrates benefits that: 

a) accelerate the contract completion period; or 
b) reduce the Contract Price or the life cycle costs to the Procuring Entity; or 
c) improve the quality, efficiency, safety or sustainability of the Facilities; or 
d) yield any other benefits to the Procuring Entity, without compromising the functionality of the Works. 

 

38.9 If the value engineering proposal is approved by the Procuring Entity and results in: 
a) a reduction of the Contract Price; the amount to be paid to the Contractor shall be the percentage specified 

in the SCC of the reduction in the Contract Price; or 
b) an increase in the Contract Price; but results in a reduction in life cycle costs due to any benefit described in 

(a) to (d) above, the amount to be paid to the Contractor shall be the full increase in the Contract Price. 
 

39. Cash Flow Forecasts 

39.1 When the Program11, is updated, the Contractor shall provide the Project Manager with an updated cash flow 
forecast. The cash flow forecast shall include different currencies, as defined in the Contract, converted as 
necessary using the Contract exchange rates. 

 
40. Payment Certificates 

40.1 The Contractor shall submit to the Project Manager monthly statements of the estimated value of the work 
executed less the cumulative amount certified previously. 

40.2 The Project Manager shall check the Contractor's monthly statement and certify the amount to be paid to the 
Contractor. 

40.3 The value of work executed shall be determined by the Project Manager. 

40.4 The value of work executed shall comprise the value of the quantities of work in the Bill of Quantities that 
have been completed12. 

40.5 The value of work executed shall include the valuation of Variations and Compensation Events. 

40.6 The Project Manager may exclude any item certified in a previous certificate or reduce the proportion of any 
item previously certified in any certificate in the light of later information. 

40.7 Where the contract price is different from the corrected tender price, in order to ensure the contractor is not 
paid less or more relative to the contract price (which would be the tender price), payment valuation 
certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities or 
schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already worked 
out during tender evaluation is worked out as follows: (corrected tender price – tender price)/tender price X 
100. 



41. Payments 

41.1 Payments shall be adjusted for deductions for advance payments and retention. The Procuring Entity shall 
pay the Contractor the amounts certified by the Project Manager within 30 days of the date of each certificate. 
If the Procuring Entity makes a late payment, the Contractor shall be paid interest on the late payment in the 
next payment. Interest shall be calculated from the date by which the payment should have been made up to 
the date when the late payment is made at the prevailing rate of interest for commercial borrowing for each 
of the currencies in which payments are made. 

41.2 If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator or an 
Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this clause. Interest 
shall be calculated from the date upon which the increased amount would have been certified in the absence 
of dispute. 

41.3 Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions of currencies 
comprising the Contract Price. 

41.4 Items of the Works for which no rate or price has been entered in shall not be paid for by the Procuring Entity 
and shall be deemed covered by other rates and prices in the Contract. 

 
 

42. Compensation Events 

42.1 The following shall be Compensation Events: 
d) The Procuring Entity does not give access to a part of the Site by the Site Possession Date pursuant to GCC 

Sub-Clause 20.1. 
e) The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the work of the 

Contractor under the Contract. 
f) The Project Manager orders a delay or does not issue Drawings, Specifications, or instructions required 

for execution of the Works on time. 
g) The Project Manager instructs the Contractor to uncover or to carry out additional tests upon work, which 

is then found to have no Defects. 
h) The Project Manager unreasonably does not approve a subcontract to be let. 
i) Ground conditions are substantially more adverse than could reasonably have been assumed before 

issuance of the Letter of Acceptance from the information issued to bidders (including the Site 
Investigation Reports), from information available publicly and from a visual inspection of the Site. 

j) The Project Manager gives an instruction for dealing with an unforeseen condition, caused by the 
Procuring Entity, or additional work required for safety or other reasons. 

k) Other contractors, public authorities, utilities, or the Procuring Entity does not work within the dates and 
other constraints stated in the Contract, and they cause delayor extra cost to the Contractor. 

l) The advance payment is delayed. 
m) The effects on the Contractor of any of the Procuring Entity's Risks. 
n) The Project Manager unreasonably delays issuing a Certificate of Completion. 

 

42.2 If a Compensation Event would cause additional cost or would prevent the work being completed before the 
Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion Date shall 
be extended. The Project Manager shall decide whether and by how much the Contract Price shall be 
increased and whether and by how much the Intended Completion Date shall be extended. 

42.3 As soon as information demonstrating the effect of each Compensation Event upon the Contractor's forecast 
cost has been provided by the Contractor, it shall be assessed by the Project Manager, and the Contract Price 
shall be adjusted accordingly. If the Contractor's forecast is deemed unreasonable, the Project Manager shall 
adjust the Contract Price based on the Project Manager's own forecast. The Project Manager shall assume 
that the Contractor shall react competently and promptly to the event. 

 
11In lump sum contracts, add “or Activity Schedule” after “Program.” 
12In lump sum contracts, replace this paragraph with the following: “The value of work executed shall comprise the value of completed 
activities in the Activity Schedule.” 



42.4 The Contractor shall not be entitled to compensation to the extent that the Procuring Entity's interests are 
adversely affected by the Contractor's not having given early warning or not having cooperated with the Project 
Manager. 

 
43. Tax 

43.1 The Project Manager shall adjust the Contract Price if taxes, duties, and other leviesare changed between the date 
30 days before the submission of bids for the Contract and the date of the last Completion certificate. The 
adjustment shall be the change in the amount of tax payable by the Contractor, provided such changes are not 
already reflected in the Contract Price or are a result of GCC Clause 44. 

 
44. Currency y of Payment 

44.1 All payments under the contract shall be made in Kenya Shillings 
 

45. Price Adjustment 

45.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so provided, the 
amounts certified in each payment certificate, before deducting for Advance Payment, shall be adjusted by 
applying the respective price adjustment factor to the payment amounts due in each currency. A separate formula 
of the type specified below applies: 

P = A + B Im/Io 
where: P is the adjustment factor for the portion of 
the Contract Price payable. 
A and B are coefficients13 specified in the SCC, representing the non-adjustable and adjustable portions, 
respectively, of the Contract Price payable and Im is the index prevailing at the end of the month being invoiced 
and IOC is the index prevailing 30 days before Bid opening for inputs payable. 

45.2 If the value of the index is changed after it has been used in a calculation, the calculation shall be corrected and 
an adjustment made in the next payment certificate. The index value shall be deemed to take account of all 
changes in cost due to fluctuations in costs. 

 
46. Retention 

46.1 The Procuring Entity shall retain from each payment due to the Contractor the proportion stated in the SCC 
until Completion of the whole of the Works. 

46.2 Upon the issue of a Certificate of Completion of the Works by the Project Manager, in accordance with GCC 
53.1, half the total amount retained shall be repaid to the Contractor and half when the Defects Liability 
Period has passed and the Project Manager has certified that all Defects notified by the Project Manager to the 
Contractor before the end of this period have been corrected. The Contractor may substitute retention money 
with an “on demand” Bank guarantee. 

 
47. Liquidated Damages 

47.1 The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in the SCC for 
each day that the Completion Date is later than the Intended Completion Date. The total amount of liquidated 
damages shall not exceed the amount defined in the SCC. The Procuring Entity may deduct liquidated 
damages from payments due to the Contractor. Payment of liquidated damages shall not affect the 
Contractor's liabilities. 

47.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Project Manager shall 
correct any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate. The 
Contractor shall be paid interest on the overpayment, calculated from the date of payment to the date of 
repayment, at the rates specified in GCC Sub-Clause 41.1. 

 
48. Bonus 

48.1 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the SCC for each day (less 
any days for which the Contractor is paid for acceleration) that the Completion is earlier than the Intended 
Completion Date. The Project Manager shall certify that the Works are complete, although they may not be due 
to be complete. 



49. Advance Payment 
49.1 The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the SCC by the 

date stated in the SCC, against provision by the Contractor of an Unconditional Bank Guarantee in a form 
and by a bank acceptable to the Procuring Entity in amounts and currencies equal to the advance payment. 
The Guarantee shall remain effective until the advance payment has been repaid, but the amount of the 
Guarantee shall be progressively reduced by the amounts repaid by the Contractor. Interest shall not be 
charged on the advance payment. 

 
49.2 The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and mobilization 

expenses required specifically for execution of the Contract. The Contractor shall demonstrate that advance 
payment has been used in this way by supplying copies of invoices or other documents to the Project Manager. 

 
49.3 The advance payment shall be repaid by deducting proportionate amounts from payments otherwise due to the 

Contractor, following the schedule of completed percentages of the Works on a payment basis. No account 
shall be taken of the advance payment or its repayment in assessing valuations of work done, Variations, price 
adjustments, Compensation Events, Bonuses, or Liquidated Damages. 

c c 

50. Securities 
50.1 The Performance Security shall be provided to the Procuring Entity no later than the date specified in the Letter 

of Acceptance and shall be issued in an amount specified in the SCC, by a bank or surety acceptable to the 
Procuring Entity, and denominated in the types and proportions of the currencies in which the Contract Price 
is payable. The Performance Security shall be valid until a date 28 day from the date of issue of the Certificate 
of Completion in the case of a Bank Guarantee, and until one year from the date of issue of the Completion 
Certificate in the case of a Performance Bond. 

 
51. Dayworks 
51.1 If applicable, the Dayworks rates in the Contractor's Bid shall be used only when the Project Manager has 

given written instructions in advance for additional work to be paid for in that way. 
 

51.2 All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the Project 
Manager. Each completed form shall be verified and signed by the Project Manager within two days of the 
work being done. 

 
51.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms. 

 
52. Cost of Repairs 
52.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end 

of the Defects Correction periods shall be remedied by the Contractor at the Contractor's cost if the loss or 
damage arises from the Contractor's acts or omissions. 

 
E. Finishing the Contract 

 
53. Completion 
53.1 The Contractor shall request the Project Manager to issue a Certificate of Completion of the Works, and the 

Project Manager shall do so upon deciding that the whole of the Works is completed. 
 

54. Taking Over 
54.1 The Procuring Entity shall take over the Site and the Works within seven days of the Project Manager's issuing 

a certificate of Completion. 
 

55. Final Account 
55.1 The Contractor shall supply the Project Manager with a detailed account of the total amount that the 

Contractor considers payable under the Contract before the end of the Defects Liability Period. The Project 
Manager shall issue a Defects Liability Certificate and certify any final payment that is due to the Contractor 
within 56 days of receiving the Contractor's account if it is correct and complete. If it is not, the Project Manager 
shall issue within 56 days a schedule that states the scope of the corrections or additions that are necessary. If 
the Final Account is still unsatisfactory after it has been resubmitted, the Project Manager shall decide on the 
amount payable to the Contractor and issue a payment certificate. 

 
 
 

13The sum of the two coefficients A and B should be 1 (one) in the formula for each currency. Normally, both coefficients shall be the same in the 
formulae for all currencies, since coefficient A, for the non-adjustable portion of the payments, is a very approximate figure (usually 0.15) to take 
account of fixed cost elements or othernon-adjustable components. The sum of the adjustments for eachcurrencyare added to the Contract Price. 



56. Operating and Maintenance Manuals 

56.1 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall supply 
them by the dates stated in the SCC. 

56.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC pursuant to 
GCC Sub-Clause 56.1, or they do not receive the Project Manager's approval, the Project Manager shall 
withhold the amount stated in the SCC from payments due to the Contractor. 

 
57. Termination 

57.1 The Procuring Entity or the Contractor may terminate the Contract if the other party causesa fundamental breach 
of the Contract. 

57.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following: 
a) the Contractor stops work for 30 days when no stoppage of work is shown on the current Program and the 

stoppage has not been authorized by the Project Manager; 
b) the Project Manager instructs the Contractor to delay the progress of the Works, and the instruction is not 

withdrawn within 30 days; 
c) the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than for a 

reconstruction or amalgamation; 
d) a payment certified by the Project Manager is not paid by the Procuring Entity to the Contractor within 84 

days of the date of the Project Manager's certificate; 
e) the Project Manager gives Notice that failure to correct a particular Defect is a fundamental breach of 

Contract and the Contractor fails to correct it within a reasonable period of time determined by the Project 
Manager; 

f) the Contractor does not maintain a Security, which is required; 
g) the Contractor has delayed the completion of the Works by the number of days for which the maximum 

amount of liquidated damages can be paid, as defined in the SCC; or 
h) if the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and Corruption, as defined in 

paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing the Contract, then the 
Procuring Entity may, after giving fourteen (14) days written notice to the Contractor, terminate the 
Contract and expel him from the Site. 

57.3 Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience. 

57.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and 
leave the Site as soon as reasonably possible. 

57.5 When either party to the Contract gives notice of a breach of Contract to the Project Manager for a cause 
other than those listed under GCC Sub-Clause 56.2 above, the Project Manager shall decide whether the 
breach is fundamental ornot. 

 
58. Payment upon Termination 

58.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Project 
Manager shall issue a certificate for the value of the work done and Materials ordered less advance payments 
received up to the date of the issue of the certificate and less the percentage to apply to the value of the work 
not completed, as specified in the SCC. Additional Liquidated Damages shall not apply. If the total amount 
due to the Procuring Entity exceeds any payment due to the Contractor, the difference shall be a debt payable 
to the Procuring Entity. 

58.2 If the Contract is terminated for the Procuring Entity's convenience or because of a fundamental breach of 
Contract by the Procuring Entity, the Project Manager shall issue a certificate for the value of the work done, 
Materials ordered, the reasonable cost of removal of Equipment, repatriation of the Contractor's personnel 
employed solely on the Works, and the Contractor's costs of protecting and securing the Works, and less advance 
payments received up to the date of the certificate. 

 
59. Property 

59.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the property 
of the Procuring Entity if the Contract is terminated because of the Contractor's default. 



60. Release from Performance 

60.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of either the 
Procuring Entity or the Contractor, the Project Manager shall certify that the Contract has been frustrated. The 
Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate and shall 
be paid for all work carried out before receiving it and for any work carried out afterwards to which a 
commitment was made. 



SECTION IX - SPECIAL CONDITIONS OF CONTRACT 
 

Number of 
GC Clause 

Amendments of, and Supplements to, Clauses in the General Conditions of Contract 

A. General 

GCC 1.1 (q) The Procuring Entity is 
THE MERU NATIONAL POLYTECHNIC 

P.O. BOX 111 – 60200 
MERU. 

Along Meru – Nanyuki Highway 
Email: info@merunationalpolytechnic.ac.ke/ 

po@merunatioanlpolytechnic.ac.ke 
Phone: 

On or before 12th June 2023 at 10:00am 

GCC 1.1 (u) The Intended Completion Date for the whole of the Works shall be 16 weeks (4 months)  after 
site handing over 

GCC 1.1 (x) The Project Manager is The Regional Works Officer, Meru County. 

GCC 1.1 (z) The Site is located at Meru National Polytechnic, Meru Kenya and is defined in drawings No. 
to be  supplied 

GCC 1.1 (cc) The Start Date shall be 10th July 2023 

GCC 1.1 (gg) The Works consist of : 
i. 1 No. VVIP Pavilion 

ii. Mechanical Installations 
iii. Biodigester & soak pit 
iv. Electrical installations 

GCC 2.2 Sectional Completions are: Two phases to completion of the entire project 

GCC 5.1 The Project manager may not delegate any of his duties and responsibilities. 

GCC 8.1 Schedule of other contractors: N/A 

GCC 9.1 Key Personnel 
GCC 9.1 is replaced with the following: 

 
9.1 Key Personnel are the Contractor’s personnel named in this GCC 9.1 of the Special 

Conditions of Contract. The Contractor shall employ the Key Personnel and use the 
equipment identified in its Bid, to carry out the Works or other personnel and equipment 
approved by the Project Manager. The Project Manager shall approve any proposed 
replacement of Key Personnel and equipment only if their relevant qualifications or 
characteristics are substantially equal to or better than those proposed in the Bid. 

i. Site Agent 

ii. Foreman 

iii. Site Surveyor 



GCC 13.1 The minimum insurance amounts and deductibles shall be: 

(a) for loss or damage to the Works, Plant and Materials: Kes. 2,000,000.00 

(b) For loss or damage to Equipment: Nil 

(c)  for loss or damage to property (except the Works, Plant, Materials, and Equipment) in 
connection with Contract: Kes. 500,000.00 

(d) for personal injury or death: 

(i) of the Contractor’s employees: Kes. 5,000,000.00 



Number of 
GC Clause 

Amendments of, and Supplements to, Clauses in the General Conditions of Contract 

 (ii) of other people: Kes. 5,000,000.00 

GCC 14.1 Site Data are: to be provided 

GCC 20.1 The Site Possession Date(s) shall be: 10th July 2023 

GCC 23.1 & 
GCC 23.2 

Appointing Authority for the Adjudicator: 

i. Architectural Association of Kenya 
ii. Institute of Quantity Surveyors of Kenya 

iii. Association of Consulting Engineers of Kenya 
iv. Chartered Institute of Arbitrators (Kenya Branch) 
v. Institution of Engineers of Kenya 

Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: Hourly fees: 
Kes.10,000 and reimbursables 

B. Time Control 

GCC 26.1 The Contractor shall submit for approval a Program for the Works within fourteen (14) days 
from the date of the Letter of Acceptance. 

GCC 26.3 The period between Program updates is Seven (7) days. 

The amount to be withheld for late submission of an updated Program is Kes. 5,000.00. 

C. Quality Control 

GCC 34.1 The Defects Liability Period is: 180 days. 

D. Cost Control 

GCC 38.9 N/A 

GCC 44.1 The currency of the Procuring Entity’s Country is: Kenya Shillings 

GCC 45.1 The Contract is not subject to price adjustment in accordance with GCC Clause 45, and the 
following information regarding coefficients does not apply. 

GCC 46.1 The proportion of payments retained is: 10% 

GCC 47.1 The liquidated damages for the whole of the Works are 0.1% per day. The maximum amount 
of liquidated damages for the whole of the Works is 10% of the final Contract Price. 

GCC 48.1 N/A 

GCC 49.1 The Advance Payments shall be: N/A 

GCC 50.1 The Performance Security amount is 10% of the contract sum in Kenya Shillings 

(a) Performance Security – Bank Guarantee: in the amount(s) of 2% of the Accepted 
Contract Amount and in the same currency(ies) of the Accepted Contract Amount. 

(b) Performance Security – Performance Bond: in the amount(s) of 2% percent of the 
Accepted Contract Amount and in the same currency(ies) of the Accepted Contract 
Amount. 



Number of 
GC Clause 

Amendments of, and Supplements to, Clauses in the General Conditions of Contract 

E. Finishing the Contract 

GCC 56.1 The date by which operating and maintenance manuals are required is 16 weeks after site 
handing over 

The date by which “as built” drawings are required is 4 weeks after practical completion 

GCC 56.2 The amount to be withheld for failing to produce “as built” drawings and/or operating and 
maintenance manuals by the date required in GCC 58.1 is Kes. 50,000.00 

GCC 57.2 (g) The maximum number of days is: 90 days 

GCC 58.1 The percentage to apply to the value of the work not completed, representing the Procuring 
Entity’s additional cost for completing the Works, is 10% 



FORM No 1: NOTIFICATION OF INTENTION TO AWARD 
 

This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender. Send this Notification to 
the Tenderer's Authorized Representative named in the Tender Information Form on the format below. 

 

 

FORMAT 
 

1. For the attention of Tenderer's Authorized Representative 
i) Name: [insert Authorized Representative's name] 
ii) Address: [insert Authorized Representative's Address] 
iii) Telephone: [insert Authorized Representative's telephone/fax numbers] 
iv) Email Address: [insert Authorized Representative's email address] 

 
[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent 
to all Tenderers simultaneously. This means on the same date and as close to the same time as possible.] 

 
2. Date of transmission: [email] on [date] (local time) 

 
This Notification is sent by (Name and designation)    

 
 

3. Notification of Intention to Award 
 

i) Procuring Entity: [insert the name of the Procuring Entity] 
ii) Project: [insert name of project] 
iii) Contract title: [insert the name of the contract] 
iv) Country: [insert country where ITT is issued] 
v) ITT No: [insert ITT reference number from Procurement Plan] 

 
This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. 
The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may: 

 
4. Request a debriefing in relation to the evaluation of your tender 

 

Submit a Procurement-related Complaint in relation to the decision to award the contract. 
a) The successful tenderer 

i) Name of successful Tender   
 

ii) Address of the successful Tender    
 

iii) Contract price of the successful Tender Kenya Shillings  (in 
words ) 

b) Other Tenderers 
 

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price as 
well as the Tender price as read out. For Tenders not evaluated, give one main reason the Tender was 
unsuccessful. 



SNo Name of Tender Tender Price 
as read out 

Tender’s evaluated 
price (Note a) 

One Reason Why not 
Evaluated 

1     
2     
3     
4     
5     

     
 
 

(Note a) State NE if not evaluated 
 
 

5. How to request a debriefing 
a) DEADLINE: The deadline to request a debriefing expires at midnight on [insert date](local time). 
b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to 

request a debriefing your written request must be made within three (5) Business Days of receipt of this 
Notification of Intention to Award. 

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address the request 
for debriefing as follows: 
i) Attention: [insert fullname ofperson, if applicable] 
ii) Title/position: [insert title/position] 
ii) Agency: [insertname of Procuring Entity] 
iii) Email address: [insert emailaddress] 

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing within 
five (3) Business Days of receipt of your request. If we are unable to provide the debriefing within this 
period, the Standstill Period shall be extended by five (3) Days after the date that the debriefing is provided. If 
this happens, we will notify you and confirm the date that the extended Standstill Period will end. 

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise 
you in writing how the debriefing will take place and confirm the date and time. 

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will 
provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date of 
publication of the Contract Award Notice. 

 
6. How to make a complaint 

a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight, 
[insert date](local time). 

b) Provide the contract name, reference number, name of the Tenderer, contact details; and address the 
Procurement-related Complaint as follows: 
i) Attention: [insert fullname ofperson, if applicable] 
ii) Title/position: [insert title/position] 
iii) Agency: [insertname of Procuring Entity] 
iv) Email address: [insert emailaddress] 

 
c) At this point in the procurement process, you may submit a Procurement-related Complaint challenging the 

decision to award the contract. You do not need to have requested, or received, a debriefing before making 
this complaint. Your complaint must be submitted within the Standstill Period and received by us before the 
Standstill Period ends. 

d) Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its 
Regulations available from the Website info@ppra.go.ke or complaints@ppra.go.ke. 
You should read these documents before preparing and submitting your complaint. 

e) There are four essential requirements: 
i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this 

tendering process, and is the recipient of a Notification of Intention to Award. 



ii) The complaint can only challenge the decision to award the contract. 
iii) Youmust submit the complaint within the period stated above. 

 
iv) You must include, in your complaint, all of the information required to support your complaint. 

 
7. Standstill Period 

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 
ii) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention to 

Award. 
iii) The Standstill Period may be extended as stated in paragraph Section 5 (d) above. 

 
If you have any questions regarding this Notification please do not hesitate to contact us. On behalf of the 
Procuring Entity: 

 
Signature: Name:   

 

Title/position: Telephone: Email:    



FORM NO. 2 - REQUEST FOR REVIEW 

 
FORM FOR REVIEW(r.203(1)) 

 
 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

BETWEEN 

…………………………...……………………………….APPLICANT 

AND 

…………………………………RESPONDENT (Procuring Entity) 
 
 

Request for review of the decision of the…………… (Name of the Procuring Entity of ……………dated the…day of 
………….20……….in the matter of Tender No………..…of …………..20….. for ......... (Tender description). 

REQUEST FOR REVIEW 

I/We……………………………,the above named Applicant(s), of address: Physical address…………….P. O. Box No… .............. Tel. 
No……..Email .................... , hereby request the Public Procurement Administrative Review Board to review the whole/part of the above 
mentioned decision on the following grounds , namely: 

1. 

2. 

By this memorandum, the Applicant requests the Board for an order/orders that: 

1. 

2. 

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20…… 
 

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board on… ........... day of 
………....20….……… 

SIGNED 

Board Secretary 



FORM NO 3: LETTER OF AWARD  
 

[letterhead paperofthe Procuring Entity] [date] 
 

To: [name and address of the Contractor] 
 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification number, 
as given in the Contract Data] for the Accepted Contract Amount [amount in numbersand words] [name of currency], as 
corrected and modified in accordance with the Instructions to Tenderers, is hereby accepted by ......................... (name of 
Procuring Entity). 

 
You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of Contract, 
using, for that purpose, one of the Performance Security Forms included in Section VIII, Contract Forms, of the Tender 
Document. 

 
Authorized Signature:................................................................................................................. 

 
Name and Title of Signatory:........................................................................................................ 

 
Name of Procuring Entity............................................................................................................. 

 
Attachment: Contract Agreement................................................................................................ 



FORM NO 4: CONTRACT AGREEMENT 
 

THIS AGREEMENT made the day of , 20 , between 
  of  (hereinafter “the Procuring 
Entity”), of the one part, and  of  (hereinafter 
“the Contractor”), of the other part: 

 
WHEREAS the Procuring Entity desires that the Works known as should be 
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of these 
Works and the remedying of any defects therein, 

 
The Procuring Entity and the Contractor agree as follows: 

 
1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in 

the Contract documents referred to. 
 

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This 
Agreement shall prevail over all other Contract documents. 
a) the Letter of Acceptance 
b) the Letter of Tender 
c) the addenda Nos (if any) 
d) the Special Conditions of Contract 
e) the General Conditions of Contract; 
f) the Specifications 
g) the Drawings; and 
h) the completed Schedules and any other documents forming part of the contract. 

 
3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this 

Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and to remedy 
defects therein in conformity in all respects with the provisions of the Contract. 

 
4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and completion of 

the Works and the remedying of defects therein, the Contract Price or such other sum as may become payable 
under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

 
IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the Laws of 
Kenya on the day, month and year specified above. 

 
 

Signed and sealed by (for the Procuring Entity) 
 
 
 

Signed and sealed by (for the Contractor). 



FORM NO. 5 - PERFORMANCE SECURITY 

[Option 1 - Unconditional Demand Bank Guarantee] 

 
[Guarantor letterhead] 

 
Beneficiary: [insertname and Addressof Procuring Entity] Date:   

 
  [Insert date of issue] 

 
Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We have been informed that   (hereinafter called "the 

Contractor") has entered into Contract No.  dated  with (name 
of Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution of 
  (hereinafter called "the Contract"). 

 
2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is 

required. 

 
3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or 

sums not exceeding in total an amount of (in 
words ),1 such sum being payable in the types and proportions of currencies in which the Contract Price is 
payable, upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, 
whether in the demand itself or in a separate signed document accompanying or identifying the demand, stating 
that the Applicant is in breach of its obligation(s) under the Contract, without the Beneficiary needing to prove or to 
show grounds for your demand or the sum specified therein. 

 
4. This guarantee shall expire, no later than the …. Day of …………, 2. ..... 2, and any demand for payment under it 

must be received by us at the office indicated above on or before that date. 
 

5. The Guarantoragrees to aone-time extension of this guarantee for a period not to exceed [six months][one year], in 
response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor 
before the expiry of the guarantee.” 

 

[Name of Authorized Official, signature(s) and seals/stamps]. 
 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 
product. 

 
 
 
 
 
 
 
 
 
 

1The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance, 
less provisional sums, if any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the 
Beneficiary. 
2Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in 
the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from 
the Guarantor. Such request must be in writing andmust be madeprior to the expiration date established in the guarantee. 



FORM No. 6 - PERFORMANCE SECURITY 
[Option 2– Performance Bond] 

 
[Note: Procuring Entities are advised to use Performance Security – Unconditional Demand Bank Guarantee instead 
of Performance Bonddue to difficulties involved in calling Bondholder to action] 

 
[Guarantor letterhead or SWIFT identifier code] 
Beneficiary: [insertname and Addressof Procuring Entity] Date: 
  [Insert date of issue]. 
PERFORMANCE BONDNo.:    

 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 
 

1. By this Bond as Principal (hereinafter called “the Contractor”) 
and  ] as Surety (hereinafter called 
“the Surety”), are held and firmly bound unto   ]  as 
Obligee (hereinafter called “the Procuring Entity”) in the amount of   for 
the payment of which sum well and truly to be made in the types and proportions of currencies in which the Contract 
Price is payable, the Contractor and the Surety bind themselves, their heirs, executors, administrators, successors and 
assigns, jointly and severally, firmly by these presents. 

 
2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the 

  day of , 20 , for in accordance with the documents, plans, 
specifications, and amendments thereto, which to the extent herein provided for, are by reference made part 
hereof and are hereinafter referred to as the Contract. 

 
3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully 

perform the said Contract (including any amendments thereto), then this obligation shall be null and void; 
otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the 
Procuring Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring 
Entity's obligations thereunder, the Surety may promptly remedy the default, or shall promptly: 
1) complete the Contract in accordance with its terms and conditions; or 
2) obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing the 

Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity and 
the Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and Procuring 
Entity and make available as work progresses (even though there should be a default or a succession of 
defaults under the Contract or Contracts of completion arranged under this paragraph) sufficient funds to 
pay the cost of completion less the Balance of the Contract Price; but not exceeding, including other costs 
and damages for which the Surety may be liable hereunder, the amount set forth in the first paragraph hereof. 
The term “Balance of the Contract Price,” as used in this paragraph, shall mean the total amount payable by 
Procuring Entity to Contractor under the Contract, less the amount properly paid by Procuring Entity to 
Contractor; or 

3) pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance 
with its terms and conditions up to a total not exceeding the amount of this Bond. 

 
4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

 
5. Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the 

Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or corporation 
other than the Procuring Entity named herein or the heirs, executors, administrators, successors, and assigns of 
the Procuring Entity. 

 
6. In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety has caused 

these presents to be sealed with his corporate seal duly attested by the signature of his legal representative, this 
day of 20 . 



SIGNED ON on behalfof By in the capacity of In the 
 

presence of 
 

SIGNED ON on behalf of By in the capacity of In the 
 

presence of 



FORM NO. 7 - ADVANCE PAYMENT SECURITY 
 

[Demand Bank Guarantee] 
 

[Guarantor letterhead] 
 

Beneficiary: [Insertname and Addressof Procuring Entity] 
Date: [Insert date of issue] 

 

ADVANCE PAYMENTGUARANTEE No.: [Insert guarantee reference number] Guarantor: 
 

  [Insertname andaddressofplace of issue, unless indicated in the letterhead] 
 

1. We have beeninformed that  (hereinafter called “the Contractor”) has entered into Contract 
No. dated with the Beneficiary, for the execution of    
(hereinafter called "the Contract"). 

 
2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum 

  (in words) is to be made against an advance payment guarantee. 
 

3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum 
or sums not exceeding in total an amount of (in words )1 upon 
receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the 
demand itself or in a separate signed document accompanying or identifying the demand, stating either that the 
Applicant: 
a) has used the advance payment for purposes other than the costs of mobilization in respect of the Works; or 
b) has failed to repay the advance payment in accordance with the Contract conditions, specifying the amount 

which the Applicant has failed to repay. 
 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from 
the Beneficiary's bank stating that the advance payment referred to above has been credited to the Contractor on 
its account number at . 

 

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment 
repaid by the Contractor as specified in copies of interim statements or payment certificates which shall be 
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment 
certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been 
certified for payment, or on the            day of  , 2 ,2   whichever is earlier.  Consequently, naydemand 
for payment under this guarantee must be received by us at this office on or before that date. 

 
6. The Guarantoragrees to a one-time extension of this guarantee fora period not to exceed [six months][oneyear], in 

response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor 
before the expiry of the guarantee. 

 
 

[Name of Authorized Official, signature(s) and seals/stamps] 
 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the 
final product. 

 
 
 
 
 
 
 

1The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance payment as 
specified 
in the Contract. 
2Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for completion of the 
Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to the 
expiration date established in the guarantee. 



FORM NO. 8 - RETENTION MONEY SECURITY 

[Demand Bank Guarantee] 
 

[Guarantor letterhead] 
 

Beneficiary:   [Insertname and Addressof Procuring Entity] 
Date: [Insert date of issue] 
Advance payment guarantee no. [Insert guarantee reference number] 

 
Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We have beeninformed that [insert name of Contractor, which in the case of a joint venture 

shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into Contract No. 
  [insert reference number of the contract] dated with the Beneficiary, for the 
execution of  [insert name of contract and brief description of Works] (hereinafter 
called "the Contract"). 

 
2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys up to 

the limit set forth in the Contract (“the Retention Money”), and that when the Taking-Over Certificate has been 
issued under the Contract and the first half of the Retention Money has been certified for payment, and payment 
of [insert the second half of the Retention Money] is to be made against a Retention Money guarantee. 

 
3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or 

sums not exceeding in total an amount of [insert amount in figures] ([insert amount in 
words ])1 upon receipt by us of the Beneficiary's complying demand supported 
by the Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying or 
identifying the demand, stating that the Contractor is in breach of its obligation(s) under the Contract, without 
your needing to prove or show grounds for your demand or the sum specified therein. 

 
4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from 

the Beneficiary's bank stating that the second half of the Retention Money as referred to above has been credited to 
the Contractor on its account number at [insert name and address of 
Applicant's bank]. 

 
5. This guarantee shall expire no later than the …........................... Day of ….........................….…, 2. .................... 2, 

and any demand for payment under it must be received by usat the office indicated above on or before that date. 
 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], in 
response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor 
before the expiry of the guarantee. 

 
 
 

[Name of Authorized Official, signature(s) and seals/stamps] 
 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the 
final product. 

 
 
 
 
 
 
 

1The Guarantor shall insert an amount representing the amount of the second half of the Retention Money. 
2Insert a date that is twenty-eight days after the expiry of retention period after theactual completion date of the contract. The Procuring Entity should note that in the 
event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such 
request must bein writingand must bemade prior to the expiration dateestablished in theguarantee. 



FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM 
 

 

Tender Reference No.:   [insert identification no] Name of the 
Tender Title/Description:  [insert name of the assignment] to: [insert 
complete name of Procuring Entity] 

In response to the requirement in your notification of award dated [insert date of notification of award] to furnish additional 
information on beneficial ownership: [select one option as applicable and delete the options that are 
not applicable] 

I) We here by provide the following beneficial ownership information. 

								Details	of	beneficial	ownership	
 Details of all Beneficial Owners  

 
%  of shares 
a person 
holds in the 
company 
Directly or 
indirectly  
 

% of voting 
rights a person 
holds in the 
company 

Whether a person 
directly or indirectly 
holds a right to appoint 
or remove a member of 
the board of directors of 
the company or an 
equivalent governing 
body of the Tenderer 
(Yes / No) 

Whether a person 
directly or 
indirectly exercises 
significant influence 
or control over the 
Company (tenderer)  
(Yes / No) 

 
 
 
1. 

Full Name  Directly------
----- % 
of shares  
 
 
Indirectly----
------ % 
of shares 

Directly………
…….% of voting 
rights 
 
Indirectly----------
% of voting 
rights 

1. Having the right to 
appoint a majority of 
the board of the 
directors or an 
equivalent governing 
body of the Tenderer: 
Yes -----No---- 

2. Is this right held 
directly or indirectly?: 
 
 
Direct………………
…  
 
 
Indirect……………
…... 

 

1. Exercises 
significant 
influence or 
control over the 
Company body of 
the Company 
(tenderer)  
 
Yes -----No---- 
 

2. Is this influence 
or control 
exercised directly 
or indirectly? 
 

Direct………….. 
 

 Indirect………… 

National identity 
card number or 
Passport number 

 

Personal 
Identification 
Number (where 
applicable) 

 

Nationality  

Date of birth 
[dd/mm/yyyy] 

 

Postal address  

Residential address  

Telephone number  

Email address  

Occupation or 
profession 

 

 

2. Full Name  Directly------
----- % 
of shares  
 

Directly………
…….% of voting 
rights 
 

1. Having the right to 
appoint a majority of 
the board of the 
directors or an 
equivalent governing 

1. Exercises 
significant 
influence or 
control over the 
Company body of 

National identity 
card number or 
Passport number 

 

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant to 
Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020. In case of joint 
venture, the tenderer must submit a separate Form for each member. The beneficial ownership information to be 
submitted in this Form shall be current as of the date of its submission. 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or 
controls the legal person (tenderer) or arrangements or a natural person on whose behalf a transaction is conducted, 
and includes those persons who exercise ultimate effective control over a legal person (Tenderer) or arrangement. 

 
 



 Details of all Beneficial Owners  
 

%  of shares 
a person 
holds in the 
company 
Directly or 
indirectly  
 

% of voting 
rights a person 
holds in the 
company 

Whether a person 
directly or indirectly 
holds a right to appoint 
or remove a member of 
the board of directors of 
the company or an 
equivalent governing 
body of the Tenderer 
(Yes / No) 

Whether a person 
directly or 
indirectly exercises 
significant influence 
or control over the 
Company (tenderer)  
(Yes / No) 

Personal 
Identification 
Number (where 
applicable) 

  
Indirectly----
------ % 
of shares 

Indirectly----------
% of voting 
rights 

body of the Tenderer: 
Yes -----No---- 

2. Is this right held 
directly or indirectly?: 
 
 
Direct………………
…  
 
 
Indirect……………
…... 

 

the Company 
(tenderer)  

 Yes -----No---- 
 

2. Is this influence 
or control 
exercised directly 
or indirectly? 
 

Direct………….. 
 

 Indirect………… 

Nationality(ies)  

Date of birth 
[dd/mm/yyyy] 

 

Postal address  

Residential address  

Telephone number  

Email address  

Occupation or 
profession 

 

 

3. 
 
e.t
.c 

      

   

   

   
 
 

 
II)  Am fully aware that beneficial ownership information above shall be reported to the Public Procurement Regulatory 

Authority together with other details in relation to contract awards and shall be maintained in the Government Portal, 
published and made publicly available pursuant to Regulation 13(5) of the Companies (Beneficial Ownership 
Information) Regulations, 2020.(Notwithstanding this paragraph Personally Identifiable Information  in line with the 
Data Protection Act shall not be published or made public). Note that Personally Identifiable Information (PII) is defined 
as any information that can be used to distinguish one person from another and can be used to deanonymize previously 
anonymous data. This information includes National identity card number or Passport number, Personal Identification 
Number, Date of birth, Residential address, email address and Telephone number. 
 

III) In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider a natural person who 
in relation to the company: 
 

(a) holds at least ten percent of the issued shares in the company either directly or indirectly;  
 

(b) exercises at least ten percent of the voting rights in the company either directly or indirectly;  
 

(c) holds a right, directly or indirectly, to appoint or remove a director of the company; or 
 

(d) exercises significant influence or control, directly or indirectly, over the company.  
 

IV) What is stated to herein above is true to the best of my knowledge, information and belief. 
 

Name of the Tenderer: .......................*[insert complete name of the Tenderer]  

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of person duly 

authorized to sign the Tender] 



Designation of the person signing the Tender: ....................... [insert complete title of the person signing the Tender] 

Signature of the person named above: ....................... [insert signature of person whose name and capacity are shown above] 

Date this ....................... [insert date of signing] day of....................... [Insert month], [insert year] 

 
 
 
 
 

Bidder Official Stamp 

 

 



 
 
 
 
 
 
 
 
 
 
 

 

 
 

MEASURED WORKS 
 
 
 

 



PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

PRELIMINARIES 

ITEM DESCRIPTION  AMOUNT (KSHS) 

A PRICING ITEMS OF PRELIMINARIES

THE FOLLOWING IN PARTICULAR PRELIMINARIES

PARTICULAR PRELIMINARIES ITEMS                                             -   

Please note that failure to price any item of general particular preliminaries will be 

construed to mean that the tenderer wishes to provide for that item free of charge.

                                            -   

B VALUE ADDED TAX & WITHHOLDING TAX

The contractor shall allow for addition of 16% Value Added Tax (V.A.T.) within the 

rates of these Bills of Quantities. Any omission in respect thereof shall be treated and 

corrected as an arithmetic error as per clause 5 of the instructions to Tenderers. The 

Contractor shall also allow for 3% Withholding Tax which should be included within the 

pricing rates                                             -   

Please note that from every Interim and Final Payment 3% Withholding Tax shall be 

deducted and paid directly to the K.R.A.                                             -   

C FIRM PRICE CONTRACT

This is a firm price contract and the Contractor must allow in his tender rates for any 

increase in the cost of labour and/ or materials during the currency of the contract.

                                            -   

D SCOPE OF THE CONTRACT

The works to be carried out under this contract comprises PROPOSED 1NO. V.V.I.P 

PAVILLION AT MERU NATIONAL POLYTECHNIC                                             -   

E DESCRIPTION OF THE WORKS

Setting out, Work to Substructures, Work to (i) Ground Floors, (ii) First Podium Floors 

and Roof                                             -   

F FLOOR AREA

The approximate total gross  floor area is 240 square metres. The total gross floor area 

is given without any warranty but for guidance only.                                             -   

G MEASUREMENTS

In the event of any discrepancies arising between the Bills of Quantities and the actual 

works, the site measurements shall generally take precedence. However, such 

discrepancies between any contract document shall immediately be referred to the 

Project Manager.                                             -   

Total Carried To Collection                                             -   
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

PRELIMINARIES 

ITEM DESCRIPTION  AMOUNT (KSHS) 

A LOCATION OF SITE

The site for works is located at The Meru National Polytechnic                                             -   

The tenderer shall be deemed to have visited the site and familiarized himself with all 

site conditions prior to submission of tenders.                                             -   

No claims arising from the tenderers failure to do so will be entertained.                                             -   

B EXISTING BUILDING SERVICES

Special precautions shall be required throughout the contract period to avoid damage 

to the existing cables, drains and other services. The Contractor shall allow for making 

good any damage arising from his actions during execution of this contract at his own 

expense.                                             -   

C GENERAL SPECIFICATIONS

The Contractor is referred to General Specifications for Building Works – 1976 Edition 

Pages B1 – B2 and must allow for all costs in complying with these clauses.                                             -   

D CONTRACT COMPLETION PERIOD

The contract completion period in accordance with condition 31 of the conditions of 

contract must be strictly adhered to.                                             -   

The PROJECT MANAGER shall strictly monitor the Contractors progress in relation to the 

progress chart and should it be found necessary, the PROJECT MANAGER shall inform 

the Contractor in writing that his actual performance on site is not satisfactory.

                                            -   

In all such cases, the Contractor shall accelerate his rate of performance, production 

and progress by all means such as additional labour, plant, e.t.c., and working 

overtime all at his cost.                                             -   

E WORKING CONDITIONS

The Contractor shall allow in his rates for any interference that he may encounter in 

the course of execution of the works for the Client may in some cases ask the 

Contractor not to proceed with the works until some activities within the site are 

completed.                                             -   

F SIGN BOARD

Allow for providing, erecting, maintaining throughout the course of the Contract and 

afterwards clearing away a signboard as designed, specified and approved by the 

Project Manager                                  15,000.00 

Total Carried To Collection                                15,000.00 
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

PRELIMINARIES 

ITEM DESCRIPTION  AMOUNT (KSHS) 

A LABOUR CAMPS

The Contractor shall not be allowed to house labour on site. Allow for transporting 

workers to and from the site during the tenure of the contract.                                  40,000.00 

B MATERIALS FROM DEMOLITIONS

Any materials arising from demolitions and not re-used shall become the property of 

the government. The Contractor shall allow in his rates for the cost of assembling and 

keeping them at the Ministry of Works, Meru County.                                             -   

C PRICING RATES

The tenderer shall include for all costs in executing the whole of the works, including 

transport, replacing damaged items, fixing all to comply with the said Conditions of 

Contract.                                             -   

D PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO THE CONTRACT 

AGREEMENT

The following are the insertions to be made in the appendix to the Contract 

Agreement: -

Period of Final Measurement - 3 Months From Practical completion

Defects Liability Period - 6 Months from practical completion

Date for Possession - To be agreed with the Project Manager

Date for Completion  - - To be agreed with the Project Manager

Liquidated and Ascertained At the rate of Kshs 20,000.00 per week or part thereof

Prime cost sums for which the The Contractor desires to tender 

……………………………………………………………………………………………….……………

………………………………………………………………………………………………...…………

……………………………………………………………………………………………….…………

Period of Interim Certificate - Monthly

Period of Honouring Certificates - 30 days

Percentage of Certified Value Retained -10%

Limit of Retention Fund - 5%

Bonds Shall be from Approved Banks and Insurance Companies

Total Carried To Collection                                40,000.00 
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

PRELIMINARIES 

ITEM DESCRIPTION  AMOUNT (KSHS) 

COLLECTION

Brought Forward From Page PRE/1                                             -   

Brought Forward From Page PRE/2                                15,000.00 

Brought Forward From Page PRE/3                                40,000.00 

TOTAL FOR PARTICULAR PRELIMINARIES ~ CARRIED TO GRAND SUMMARY                                55,000.00 
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

PRELIMINARIES 

ITEM DESCRIPTION  AMOUNT (KSHS) 

A PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES

THE FOLLOWING IN GENERAL PRELIMINARIES

Prices will be inserted against items of Preliminaries in the Contractor's priced Bills 

of Quantities and Specification.

The Contractor shall be deemed to have included in his prices or rates for the various 

items in the Bills of Quantities or Specification for all costs involved in complying with 

all the requirements for the proper execution of the whole of the works in the 

Contract.                                             -   

B ABBREVIATIONS

Throughout these Bills, units of measurement and terms are abbreviated and shall be 

interpreted as follows:-

C.M.     Shall mean cubic metre

S.M.     Shall mean square metre

L.M.     Shall mean linear metre

mm      Shall mean millimetre

KG.      Shall mean Kilogramme

NO.      Shall mean Number

PRS.      Shall mean Pairs

B.S.        Shall mean the British Standard Specification Published by the British 

Standards Institution, 2 Park Street, London W.I., England.

Ditto Shall mean the whole of the preceding description except as qualified in the 

description in which it occurs.

m.s. Shall mean measured separately.

a.b.d Shall mean as before described.

P.M. Shall mean Project Manager

                                            -   
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

PRELIMINARIES 

ITEM DESCRIPTION  AMOUNT (KSHS) 

A EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT

Attendance ; Clause B19(a) of the Standard Method of Measurement is deleted and the 

following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in each case shall 

be deemed to include: allowing use of standing scaffolding, mess rooms, sanitary 

accommodation and welfare facilities; provision of special scaffolding where necessary; 

providing space for office accommodation and for storage of plant and materials; 

providing light and water for their work: clearing away rubbish; unloading checking and 

hoisting: providing electric power and removing and replacing duct covers, pipe casings 

and the like necessary for the execution and testing of Sub- Contractors' work and 

being responsible for the accuracy of the same.

Fix Only:-

Fix Only shall mean take delivery at nearest railway station (Unless otherwise stated), 

pay all demurrage charges, load and transport to site where necessary, unload, store, 

unpack, assemble as necessary, distribute to position, hoist and fix only.

B EMPLOYER

The "Employer" is: The Board of Management (B.O.M), Karumo Technical Training 

Institute

The term "Employer" and "Government" wherever used in the contract document shall 

be synonymous

C PROJECT MANAGER

The term "P.M." wherever used in these Bills of Quantities shall be deemed to imply the 

Project Manager as defined in Condition 1 of the Conditions of Contract or such person 

or persons as may be duly authorised to represent him on behalf of the Government.

D ARCHITECT

The term "Architect" shall be deemed to mean "The P.M." as defined above whose 

address unless otherwise notified is Ministry of Transport, Infrastructure, Housing, 

Urban Development and Public Works. P.O. Box 25-60200, MERU.

E QUANTITY SURVEYOR

The term "Quantity Surveyor" shall be deemed to mean  "The P.M." as defined above 

whose address unless otherwise notified is Ministry of Transport, Infrastructure, 

Housing, Urban Development and Public Works. P.O. Box 25-60200, MERU.

Total Carried To Collection                                             -   
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

PRELIMINARIES 

ITEM DESCRIPTION  AMOUNT (KSHS) 

A ELECTRICAL ENGINEER

The term "Electrical Engineer" shall be deemed to mean "The P.M." as defined above 

whose address unless otherwise notified is Ministry of Transport, Infrastructure, 

Housing, Urban Development and Public Works. P.O. Box 25-60200, MERU.

B MECHANICAL ENGINEER

The term "Mechanical Engineer" shall be deemed to mean "The P.M." as defined above 

whose address unless otherwise notified is Ministry of Transport, Infrastructure, 

Housing, Urban Development and Public Works. P.O. Box 25-60200, MERU.

C STRUCTURAL ENGINEER

The term "Structural Engineer" shall be deemed to mean  "The P.M." as defined above 

whose address unless otherwise notified is Ministry of Transport, Infrastructure, 

Housing, Urban Development and Public Works. P.O. Box 25-60200, MERU.

D FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of Kenya's Standard Tender 

Document for Procurement of Building Works(2006 Edition) included herein

The Conditions of Contract are also included herein

Conditions of Contract; These are numbered from 1 to 38 as set out in pages 18 to 38 of 

these tender documents

Particulars of insertions to be made in the Appendix to the Contract Agreement will be 

found in the Particular Preliminaries part of these Bills of Quantities

E BOND.

The Contractor shall find and submit on the Form of Tender and approved bank and 

who will be willing to be bound the Government in and amount equal to five per cent 

(5%) of the Contract amount for the due performances of the Contract up to the date of 

completion as certified by the PROJECT MANAGER and who will when and if called 

upon, sign a Bond to that effect on the relevant standard form included herein. 

(without the addition of any limitations) on the same day as the Contract Agreement is 

signed, by the Government, the Contractor shall furnish within seven days another 

Surety to the approval of the Government.
                               360,000.00 

F PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for the works 

except in so far as may be stated otherwise herein and except for such items 

specifically and only required for the use of nominated Sub-Contractors as described 

herein. No timber used for scaffolding, formwork or temporary works of any kind shall 

be used afterwards in the permanent work.                                  50,000.00 

Total Carried To Collection                              410,000.00 
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

PRELIMINARIES 

ITEM DESCRIPTION  AMOUNT (KSHS) 

A TRANSPORT

Allow for transport of workmen,Ministry of works supervision personnel, materials, 

etc., to and from the site at such hours and by such routes as may be permitted by the 

competent authorities.                                  50,000.00 

B MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall be of the best 

quality and description unless otherwise stated. The Contractor shall order all 

materials to be obtained from overseas immediately after the Contract is signed and 

shall also order materials to be obtained from local sources as early as necessary to 

ensure that they are onsite when required for use in the works. The Bills of Quantities 

shall not be used for the purpose of ordering materials.
                                            -   

C SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and materials supplied 

by the PROJECT MANAGER at the time of taking deliver thereof, as having received 

them in good order and condition, and will thereafter be responsible for any loss or 

damage and for replacements of any such loss or damage with articles and/or materials 

which will be supplied by the PROJECT MANAGER at the current market prices including 

Customs Duty and V.A.T., all at the Contractor's own cost and expense, to the 

satisfaction of the PROJECT MANAGER
                                            -   

D STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the site 

weather proof lock-up sheds and make good damaged or disturbed surfaces upon 

completion to the satisfaction of the PROJECT MANAGER Nominated Sub-Contractors 

are to be made liable for the cost of any storage accommodation provided especially 

for their use.                                  80,000.00 

E SAMPLES

The Contractor shall furnish at his own cost any samples of materials or workmanship 

including concrete test cubes required for the works that may be called for by the 

PROJECT MANAGER for his approval until such samples are approved by the PROJECT 

MANAGER and the PROJECT MANAGER, may reject any materials or workmanship not in 

his opinion to be up to approved samples. The PROJECT MANAGER shall arrange for the 

testing of such materials as he may at his discretion deem desirable, but the testing 

shall be made at the expense of the Contractor and not at the expense of the PROJECT 

MANAGER. The Contractor shall pay for the testing in accordance with the current scale 

of testing charges laid down by the Ministry of Roads, Housing and Public Works.

The procedure for submitting samples of materials for testing and the method of 

marking for identification shall be as laid down by the PROJECT MANAGER The 

Contractor shall allow in his tender for such samples and tests except those in 

connection with nominated sub-contractors' work.                                  15,000.00 

Total Carried To Collection                              145,000.00 
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

PRELIMINARIES 

ITEM DESCRIPTION  AMOUNT (KSHS) 

A GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations in connection 

with the employment of Labour and other matters related to the execution of the 

works. In particular the Contractor's attention is drawn to the provisions of the Factory 

Act 1950 and his tender must include for all costs arising or resulting from compliance 

with any Act, Order or Regulation relating to Insurances, pensions and holidays for 

workpeople or so the safety, health and welfare of the workpeople.

The Contractor must make himself fully acquainted with current Acts and Regulations, 

including Police Regulations regarding the movement, housing, security and control of 

labour, labour camps , passes for transport, etc. It is most important that the 

Contractor, before tendering, shall obtain from the relevant Authority the fullest 

information regarding all such regulations and/or restrictions which may affect the 

organisation of the works, supply and control of labour, etc., and allow accordingly in 

his tender. No claim in respect of want of knowledge in this connection will be 

entertained.
                                            -   

B SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security of all the works stores, 

materials, plant, personnel, etc., both his own and sub-contractors' and must provide 

all necessary watching, lighting and other precautions as necessary to ensure security 

against theft, loss or damage and the protection of the public.                                  75,000.00 

C PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and make good any damage 

to public or private roads arising from or consequent upon the execution of the works 

to the satisfaction of the local and other competent authority and the PROJECT 

MANAGER                                             -   

D EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all existing property 

including roads, cables, drains and other services and he will be held responsible for 

and shall make good all such damage arising from the execution of this contract at his 

own expense to the satisfaction of the PROJECT MANAGER                                             -   

C VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit the site the location 

of which is described in the Particular Preliminaries hereof. He shall be deemed to 

have acquainted himself therewith as to its nature, position, means of access or any 

other matter which, may affect his tender. No claim arising from his failure to comply 

with this recommendation will be considered.                                             -   

Total Carried To Collection                                75,000.00 
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

PRELIMINARIES 

ITEM DESCRIPTION  AMOUNT (KSHS) 

A ACCESS TO SITE AND TEMPORARY ROADS

Means of access to the Site shall be agreed with the PROJECT MANAGER prior to 

commencement of the work and Contractor must allow for building any necessary 

temporary access roads (approximately 70 metres long) for the transport of the 

materials, plant and workmen as may be required for the complete execution of the 

works including the provision of temporary culverts, crossings, bridges, or any other 

means of gaining access to the Site. Upon completion of the works, the Contractor shall 

remove such temporary access roads; temporary culverts, bridges, etc., and make good 

and reinstate all works and surfaces disturbed to the satisfaction of the PROJECT 

MANAGER
                                            -   

B AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use of storage and 

for the purpose of erecting workshops, etc., shall be defined on site by the PROJECT 

MANAGER                                             -   

C OFFICE ETC. FOR THE PROJECT MANAGER

The Contractor shall provide, erect and maintain where directed on site and afterwards 

dismantle the site office of the type noted in the Particular Preliminaries, complete 

with Furniture. He shall also provide a strong metal trunk complete with strong hasp 

and staple fastening and two keys. He shall provide, erect and maintain a lock-up type 

water or bucket closet for the sole use of the PROJECT MANAGER including making 

temporary connections to the drain where applicable to the satisfaction of Government 

and Medical Officer of Health and shall provide services of cleaner and pay all 

conservancy charges and keep both office and closet in a clean and sanitary condition 

from commencement to the completion of the works and dismantle and make good 

disturbed surfaces.

The office and closet shall be completed before the Contractor is permitted to 

commence the works. The Contractor shall make available on the Site as and when 

required by the "PROJECT MANAGER" a modern and accurate level together with 

levelling staff, ranging rods and 50 metre metallic or linen tape.                                150,000.00 

D WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary water, electric light 

and power required for use in the works. The Contractor must make his own 

arrangements for connection to the nearest suitable water main and for metering the 

water used. He must also provide temporary tanks and meters as required at his own 

cost and clear away when no longer required and make good on completion to the 

entire satisfaction of the PROJECT MANAGER .

The Contractor shall pay all charges in connection herewith. No guarantee is given or 

implied that sufficient water will be available from mains and the Contractor must 

make his own arrangements for augmenting this supply at his own cost. Nominated Sub--

contractors are to be made liable for the cost of any water or electric current used and 

for any installation provided especially for their own use.

                                 75,000.00 

Total Carried To Collection                              225,000.00 
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

PRELIMINARIES 

ITEM DESCRIPTION  AMOUNT (KSHS) 

A SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by the Contractor to the 

satisfaction of the Government and/or Local Authorities, Labour Department and the 

PROJECT MANAGER                                  75,000.00 

B SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire satisfaction in all 

respects of the PROJECT MANAGER who shall at all times during normal working hours 

have access to the works and to the yards and workshops of the Contractor and sub-

Contractors or other places where work is being prepared for the contract.

C PROVISIONAL SUMS

The term "Provisional Sum" wherever used in these Bills of Quantities shall have the 

meaning stated in Section A item A7(i) of the Standard Method of Measurement 

mentioned in Condition No. 16 of the conditions of Contract. Such sums are net and no 

addition shall be made to them for profit.

D PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of Quantities 

shall have the meaning stated in Section A item A7 (ii) of the Standard Method of 

Measurement mentioned in Condition No. 16 of the conditions of Contract. Persons or 

firms nominated by the PROJECT MANAGER to execute work or to provide and fix 

materials or goods as stated in Condition No. 20 of the Conditions of Contract are 

described herein as Nominated Sub-Contractors.

Persons or firms so nominated to supply goods or materials are described herein as 

Nominated Suppliers.

E PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and in agreement 

with the PROJECT MANAGER a Progress Chart for the whole of the works including the 

works of Nominated Sub-Contractors ; one copy to be handed to the PROJECT MANAGER 

and a further copy to be retained on Site. Progress to be recorded and chart to be 

amended as necessary as the work proceeds.                                   5,000.00 

Total Carried To Collection                                80,000.00 
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

PRELIMINARIES 

ITEM DESCRIPTION  AMOUNT (KSHS) 

A ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount properly expended 

upon the PROJECT MANAGER'S order in respect of each of them added to the Contract 

sum. The Contractor shall produce to the PROJECT MANAGER such quotations, invoices 

or bills, properly receipted, as may be necessary to show the actual details of the sums 

paid by the Contractor. Items of profit upon P.C. Sums shall be adjusted in the final 

account pro-rata to the amount paid. 

Items of "attendance" (as previously described) following P.C. Sums shall be adjusted 

pro-rata to the physical extent of the work executed (not pro-rata to the amount paid) 

and this shall apply even though the Contractor's priced Bill shows a percentage in the 

rate column in respect of them.

Should the Contractor be permitted to tender and his tender be accepted of any work 

for which a P.C. Sum is included in these Bill of Quantities profit and attendance will 

be allowed at the same rate as it would be as if the work were executed by a 

Nominated Sub-Contractor.

B ADJUSTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted and the value of the work 

properly executed in respect of them upon the PROJECT MANAGER's order added to the 

Contract Sum. Such work shall be valued as described for Variations in Conditions No. 

13of the Conditions of Contract, but should any part of the work be executed by a 

Nominated Sub-Contractor, the value of such work or articles for the work to be 

supplied by a Nominated Supplier, the value of such work or articles shall be treated as 

a P.C. Sum and profit and attendance comparable to that contained in the priced Bills 

of Quantities for similar items added.

C NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed by nominated sub-

contractors, the Contractor shall enter into sub-contracts as described in Condition No. 

20 of the Conditions of Contract and shall thereafter be responsible for such sub-

contractors in every respect. Unless otherwise described the Contractor is to provide 

for such Sub-Contractors any or all of the facilities described  in these Preliminaries. 

The Contractor should price for these with the nominated Sub-contract Contractor's 

work concerned in the  P.C. Sums under the description "add for Attendance".

D DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves the right to place a 

Direct Contract for any goods or services required in the works which are covered by a 

P.C. Sum in the Bills of Quantities and to pay for the same direct. In any such 

instances, profit relative to the P.C. Sum the priced Bills of Quantities will be adjusted 

as described for P.C. Sums and allowed.

Total Carried To Collection                                             -   
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

PRELIMINARIES 

ITEM DESCRIPTION  AMOUNT (KSHS) 

A ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and shall afford any 

tradesmen or other persons employed for the execution of any work not included in 

this Contract every facility for carrying out their work and also for use of his ordinary 

scaffolding. The Contractor, however, shall not be required to erect any special 

scaffolding for them. The Contractor shall perform such cutting away for and making 

good after the work of such tradesmen or persons as may be ordered by the PROJECT 

MANAGER and the work will be measured and paid for to the extent executed at rates 

provided in these Bills.

B INSURANCE

The Contractor shall insure as required in Conditions Nos. 22 and 23 of the Conditions 

of Contract. No payment on account of the work executed will be made to the 

Contractor until he has satisfied the PROJECT MANAGER either by production of an 

Insurance Policy or and Insurance Certificate that the provision of the foregoing 

Insurance Clauses have been complied with in all respects. Thereafter the PROJECT 

MANAGER shall from time to time ascertain that premiums are duly paid up by the 

Contractor who shall if called upon to do so, produce the receipted premium renewals 

for the PROJECT MANAGER's inspection.
                                 50,000.00 

C PROVISIONAL WORK

All work described as "Provisional" in these Bills of Quantities is subject to 

remeasurement in order to ascertain the actual quantity executed for which payment 

will be made. All "Provisional" and other work liable to adjustment under this Contract 

shall be made. All "Provisional" and other work liable to adjustment under this Contract 

shall left uncovered for a reasonable time to allow all measurements needed for such 

adjustment to be taken by the PROJECT MANAGER

Immediately the work is ready for measuring, the Contractor shall give notice to the 

PROJECT MANAGER. If the Contractor makes default in these respects he shall if the 

PROJECT MANAGER so directs uncover the work to enable all measurements to be taken 

and afterwards reinstate at his own expense.

D ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of the Bills of Quantities 

may cause the Tender to be disqualified and will in any case be ignored.

The Contractor shall be deemed to have made allowance in his prices generally to 

cover any items against which no price has been inserted in the priced Bills of 

Quantities.

All items of measured work shall be priced in detail and the Tenders containing Sums to 

cover trades or groups of work must be broken down to show the price of Lump of each 

item before they will be accepted.

Total Carried To Collection                                50,000.00 
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

PRELIMINARIES 

ITEM DESCRIPTION  AMOUNT (KSHS) 

A BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the PROJECT MANAGER in 

writing. All blasting operations shall be carried out at the Contractor's sole risk and cost 

in accordance with any Government regulations in force for the time being, and any 

special regulations laid down by the PROJECT MANAGER governing the use and storage 

of explosives.

B MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the property of the 

Government. Unless the PROJECT MANAGER directs otherwise such materials shall be 

dealt with as provided in the Contract. Such materials shall only be used in the works, 

in substitution of materials which the Contractor would otherwise have had to supply 

with the written permission of the PROJECT MANAGER Should such permission be given, 

the Contractor shall make due allowance for the value of the materials so used at a 

price to be agreed.

C PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of Quantities, 

including casing , casing up, covering or such other means as may be necessary to avoid 

damage to the satisfaction of the PROJECT MANAGER and remove such protection when 

no longer required and make good any damage which may nevertheless have been done 

at completion free of cost to the Government.                                  10,000.00 

D REMOVAL OF RUBBISH ETC.

Removal of rubbish and debris from the Buildings and site as it accumulates and at the 

completion of the works and remove all plant, scaffolding and unused materials at 

completion.                                  10,000.00 

E WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and drains, wash 

(except where such treatment might cause damage) and clean all floors, sanitary 

fittings, glass inside and outside and any other parts of the works and remove all 

marks, blemishes, stains and defects from joinery, fittings and decorated surfaces 

generally, polish door furniture and bright parts of metalwork and leave the whole of 

the buildings watertight, clean, perfect and fit for occupation to the approval of the 

PROJECT MANAGER
                                 10,000.00 

F FIRM PRICE CONTRACT

Unless otherwise specifically stated in the Particular Preliminaries this is a firm price 

contract and the Contractor must allow in his tender rates for any increase in the cost 

of labour and/or materials during the currency of the contract.

Total Carried To Collection                                30,000.00 
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

PRELIMINARIES 

ITEM DESCRIPTION  AMOUNT (KSHS) 

A GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of execution of the work 

and notes for pricing, the Contractor is referred to the Ministry of Roads and Public 

Works and Housing General Specification dated 1976 or any subsequent revision thereof 

which is issued as a separate document, and which shall be allowed in all respects 

unless it conflicts with the General Preliminaries, Trade Preambles or other items in 

these Bills of Quantities.

B TRAINING LEVY

The Contractor's attention is drawn to legal notice No. 237 of October, 1971, which 

requires payment by the Contractor of a Training Levy at the rate of 1/4 % of the 

Contract sum on all contracts of more than Kshs. 50,000.00 in value.                                  36,000.00 

C MATERIALS ON SITE

All materials for incorporation in the works must be stored on or adjacent to the site 

before payment is effected unless specifically exempted by the PROJECT MANAGER.

This includes the materials of the Main Contractor, Nominated Sub-Contractors and 

Nominated Suppliers.

D HOARDING

The Contractor shall enclose the site or part of the works under construction with a 

hoarding 2400 mm high consisting of iron sheets on 100 x 50 mm timber posts firmly 

secured at 1800 mm centres with two 75 x 50 mm timber rails. The Contractor is in 

addition required to take all precautions necessary for the safe custody of the works, 

materials, plant, public and Employer's property on the site.                                130,000.00 

E CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English speaking Agent or 

Representative, competent and experienced in the kind of work involved who shall give 

his whole experience in the kind of work involved and shall give his whole time to the 

superintendence of the works. Such Agent or Representative shall receive on behalf of 

the Contractor all directions and instructions from the Project Manager and such 

directions shall be deemed to have been given to the Contractor in accordance with 

the Conditions of Contract.
                                            -   

F COPYRIGHT

The copyright of these documents is vested in the Chief Quantity Surveyor, Ministry of 

Public Works. No part of this document may be reproduced in any form or by any 

means without their prior permission.

Total Carried To Collection                              166,000.00 
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

PRELIMINARIES 

ITEM DESCRIPTION  AMOUNT (KSHS) 

COLLECTION

Brought Forward From Page PRE/5                                             -   

Brought Forward From Page PRE/6                                             -   

Brought Forward From Page PRE/7                              410,000.00 

Brought Forward From Page PRE/8                              145,000.00 

Brought Forward From Page PRE/9                                75,000.00 

Brought Forward From Page PRE/10                              225,000.00 

Brought Forward From Page PRE/11                                80,000.00 

Brought Forward From Page PRE/12                                             -   

Brought Forward From Page PRE/13                                50,000.00 

Brought Forward From Page PRE/14                                30,000.00 

Brought Forward From Page PRE/15                              166,000.00 

TOTAL FOR GENERAL PRELIMINARIES ~ CARRIED TO GRAND SUMMARY                           1,181,000.00 

Page PRE/16



PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

PRELIMINARIES 

ITEM DESCRIPTION  AMOUNT (KSHS) 

PRICING ITEMS OF PRELIMINARIES

THE FOLLOWING IN SPECIAL PRELIMINARIES

SPECIAL PRELIMINARIES ITEMS                                             -   

Please note that failure to price any item of general particular preliminaries will be 

construed to mean that the tenderer wishes to provide for that item free of charge.

                                            -   

A PROJECT DOCUMENTATION

Allow a Sum of Kenya Shillings One Hundred Thousand Only (Kshs. 100,000.00) for 

Documentation Expenses                                100,000.00 

B NEEMA 

Allow a Sum of Kenya Shillings; Seventy Thousand (Kshs. 70,000.00) for Environmental 

Impact Assessment Report                                  70,000.00 

C CONSTRUCTION LEVY

The Contractor's attention is drawn to Legal Notice No. 74 of 6th June, 2014 which 

requires payment to the national Construction Authority by the Owner of a 

Construction Levy @ the Rate of 0.5% of the Contract Value of any Construction Project 

above 5Million Kenya Shillings.                                             -   

Total Carried To Collection                              170,000.00 

COLLECTION

Brought Forward From Page PRE/17                              170,000.00 

TOTAL FOR SPECIAL PRELIMINARIES ~ CARRIED TO GRAND SUMMARY                              170,000.00 

 . 
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES 

SUBSTRUCTURES

ITEM DESCRIPTION   QTY UNIT RATE  AMOUNT (KSHS) 

SUBSTRUCTURES TO PAVILLION (ALL PROVISIONAL)

Note;- All work measured under this Element is upto and 

including the floor slab; but excluding the finishes thereon

Site Clearance

A Clear the Site of all grass, bushes, scrubs undergrowth and small 

trees n.e. 600 mm girth including grubbing up their roots, and burn 

and/or cart away the arisings. 391 SM 50                  19,550.00 

Excavations and Earthworks: Oversite

B Excavate oversite to remove vegetable top soil average depth; 

200mm and deposit excavated material in permanent spoil heaps 

or spread as directed on site or cart away n.e. 100m away and 

later spread and level on site; where directed

391 SM 100                  39,100.00 

Excavations and Earthworks: for strip footings and/or column 

bases

C Excavate pit; in normal soil; for column bases not exceeding 1.50 

metres deep starting from stripped level and cart away 50 CM 300                  15,000.00 

D Excavate in normal soil; for strip foundation trenches not 

exceeding 1.50 metres deep starting from stripped level and  cart 

away 124 CM 300                  37,200.00 

E Extra over normal excavations for excavating in rock; irrespective 

of class 26 CM 800                  20,800.00 

Planking and Strutting

F Allow for keeping excavations free from mud and all water 

including spring and  running water by pumping, pailing or other 

approved means 1 ITEM                        -                                -   

G Allow for planking and strutting to sides of excavations 1 ITEM                        -                                -   

Total Carried To Collection               131,650.00 
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES 

SUBSTRUCTURES

ITEM DESCRIPTION   QTY UNIT RATE  AMOUNT (KSHS) 

Disposal

A Load surplus excavated material and cart away 82 CM 250                  20,500.00 

B Return fill and ram selected  imported material around 

foundations 92 CM 100                    9,200.00 

Filling and Disposal

Hardcore Filling

C 300mm Thick Broken stone hardcore filling ; including levelling 

and consolidating in 150mm thick layers 314 SM 450                 141,300.00 

D 50mm Thick Quarry dust blinding to surfaces of hardcore; rolled 

smooth; to receive polythene sheeting (m.s) 314 SM 150                  47,100.00 

Insecticide Treatment

E "TERMIDOR" or other equal and approved chemical insecticide; 

prepared and applied; according to the Manufacturer's printed 

instructions 314 SM 150                  47,100.00 

Damp Proof Membrane

F 500Gauge polythene sheet or other equal and approved damp 

proof membrane laid under surface bed with 300mm side and end 

laps 314 SM 150                  47,100.00 

In-situ Concrete Work

Mass Concrete (1:3:6/38-38mm aggregate) in;

G 50mm Thick blinding under strip Foundations 83 SM 400                  33,200.00 

H 50mm Thick blinding under column bases 33 SM 400                  13,200.00 

Vibrated Reinforced Concrete (1:2:4) in;

J Column bases 12 CM 12,500                 150,000.00 

K Strip Foundations 17 CM 12,500                 212,500.00 

L Foundation columns 3 CM 12,500                  37,500.00 

M 150mm Thick Surface bed 314 SM 1,500                 471,000.00 

Total Carried To Collection            1,229,700.00 
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES 

SUBSTRUCTURES

ITEM DESCRIPTION   QTY UNIT RATE  AMOUNT (KSHS) 

R-Bar Reinforcement 

MT Reinforcement bars to BS 4461 as described including 

tying/binding wires 

A D-25 77 KG 200 15,400.00

B D-20 320 KG 200 64,000.00

C D-16 646 KG 200                 129,200.00 

D D-12 390 KG 200                  78,000.00 

E D-10 329 KG 200                  65,800.00 

F D-8 134 KG 200                  26,800.00 

Mesh Reinforcement

Fabric to B.S. 4483 and setting in concrete with 300mm side 

and end laps (measured nett - allow for laps)

G Fabric Mesh Ref:- A142 weighing 2.22Kg per square metre in floor 

bed 314 SM 450                 141,300.00 

Formwork

Sawn Formwork to;

H Vertical sides of column bases 32 SM 300                    9,600.00 

J Vertical sides of strip Foundations 55 SM 300                  16,500.00 

K Vertical sides of foundation columns 30 SM 300                    9,000.00 

L Edges of floorslab; 75 - 150mm high 97 LM 100                    9,700.00 

Sub-Wall

Walling in rough chiselled natural stone walling; jointed and 

bedded in gauged mortar (1:3) and reinforced with and 

including 20swg x 25mm wide hoopiron; in every alternate 

course

K 200mm Thick wall in foundations 239 SM 1,500                 358,500.00 

Total Carried To Collection               923,800.00 
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES 

SUBSTRUCTURES

ITEM DESCRIPTION   QTY UNIT RATE  AMOUNT (KSHS) 

Plinth area finishes

A 12mm thick cement  and sand (1:3) wood floated render to plinth 

area 29 SM 400                  11,600.00 

B Prepare and apply three coats black bituminous paint to rendered 

area 29 SM 350                  10,150.00 

Total Carried To Collection                 21,750.00 
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES 

SUBSTRUCTURES

ITEM DESCRIPTION   QTY UNIT RATE  AMOUNT (KSHS) 

SUBSTRUCTURES TO RAMPS (ALL PROVISIONAL)

Excavations

A Excavate in site soils to remove top vegetable soil average 200mm 

deep and cart away 10 CM 400                    4,000.00 

B Excavate for foundation trenches not exceeding 1.50 metres deep 

starting from reduced level and stock pile on site as directed

59 CM 400                  23,600.00 

C Extra over normal excavations for excavating in rock; irrespective 

of class 9 CM 1,000                    9,000.00 

Planking and Strutting

D Allow for keeping excavations free from mud and all water 

including spring and  running water by pumping, pailing or other 

approved means 1 ITEM                        -                                -   

E Allow for planking and strutting to sides of excavations 1 ITEM                        -                                -   

Disposal

F Return fill and ram selected  imported material around 

foundations 27 CM 100                    2,700.00 

G Load wheel and deposit surplus excavated material where directed 

by the Architect on  site; not exceeding 50metres away

32 CM 250                    8,000.00 

Concrete Work

Mass Concrete (1:3:6) in;

H 50mm Thick blinding under Strip Foundations 49 SM 400                  19,600.00 

Vibrated Reinforced Concrete (1:2:4) in;

J Strip Foundations 10 CM 12,500                 125,000.00 

Mesh Reinforcement

Fabric to B.S. 44873 and setting in concrete with 300mm side 

and end laps (measured nett - allow for laps)

K Fabric Mesh Ref:- A142weighing 2.22Kg per square metre in ramps 

and landings 48 SM 500                  24,000.00 

Total Carried To Collection               215,900.00 
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES 

SUBSTRUCTURES

ITEM DESCRIPTION   QTY UNIT RATE  AMOUNT (KSHS) 

Bar/rod Reinforcement 

High yield square twisted bars to B.S. 4461 in structural 

concrete work

A 10mm Diameter 300 KG 200                  60,000.00 

Formwork

Sawn Formwork to;

B Sides of Strip Foundations 33 SM 300                    9,900.00 

Sub-Wall

Hand dressed natural stone bedded in cement and sand(1:3) 

mortar with minimum crushing strength of 7N/mm² and 

reinforced with hoop iron in every alternate course

C 200mm Thick wall in foundations 115 SM 1,600                 184,000.00 

Hardcore Filling

D 300mm Thick hardcore filling; of approved inert material; well 

watered and compacted in layers of 150mm thick 14 CM 1,200                  16,800.00 

E 50mm Thick Quarry dust/Murram blinding to surfaces of hardcore

48 SM 150                    7,200.00 

Anti-Termite Treatment

F "GLADIATOR" anti-termite chemical treatment; applied by an 

approved pest control specialist; applied strictly in accordance 

with the Manufacturer's instructions; 10 Year Guarantee

48 SM 150                    7,200.00 

Damp Proof Membrane

G 500Gauge polythene sheet or other equal and approved damp 

proof membrane laid under surface bed with 300mm side and end 

laps 48 SM 150                    7,200.00 

Total Carried To Collection               292,300.00 
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES 

SUBSTRUCTURES

ITEM DESCRIPTION   QTY UNIT RATE  AMOUNT (KSHS) 

Sundries

Plinth area finishes

A 15mm thick cement  and sand (1:3) wood floated render to plinth 

area 14 SM 400                    5,600.00 

B Prepare and apply three coats black bituminous paint to rendered 

area 14 SM 350                    4,900.00 

Total Carried To Collection                 10,500.00 

COLLECTION

Brought Forward From Page VIP/1               131,650.00 

Brought Forward From Page VIP/2            1,229,700.00 

Brought Forward From Page VIP/3               923,800.00 

Brought Forward From Page VIP/4                 21,750.00 

Brought Forward From Page VIP/5               215,900.00 

Brought Forward From Page VIP/6               292,300.00 

Brought Forward From Page VIP/7                 10,500.00 

TOTALS FOR SUBSTRUCTURES - CARRIED TO MAIN SUMMARY            2,825,600.00 
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES 

GROUND FLOOR

ITEM DESCRIPTION   QTY UNIT RATE AMOUNT (KSHS)

REINFORCED CONCRETE FRAME

Sawn formwork as described to:

A Columns; vertical sides 25 SM 400 10,000.00

B Sides and soffites; beams and/or lintols 138 SM 400 55,200.00

C Sloping soffites of access staircases 24 SM 400 9,600.00

D Soffites of suspended slab 312 SM 400 124,800.00

E Risers and edges of access staircases; 75 -150mm high 70 LM 100 7,000.00

F Edges of suspended slab; 75 -150mm high 74 LM 100 7,400.00

G Sloping open strings of access staircases; cut to profile of steps

27 LM 200 5,400.00

H Edges of ramps; 75 - 150mm high 85 LM 125                  10,625.00 

Vibrated reinforced insitu concrete Class 20/20 (1:2:4/20 - 

20mm aggregate) as described in:-

J Columns 3 CM 12,500 37,500.00

K Slab beams, beams and/or lintols 10 CM 12,500 125,000.00

L Access staircases and waist 9 CM 12,500 112,500.00

M 150mm Thick 1st suspended slab 312 SM 1,500 468,000.00

N 150mm Thick Ramps 77 SM 1,500                 115,500.00 

Total Carried to collection            1,088,525.00 
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES 

GROUND FLOOR

ITEM DESCRIPTION   QTY UNIT RATE AMOUNT (KSHS)

R-Bar Reinforcement 

MT Reinforcement bars to BS 4461 as described including 

tying/binding wires 

A D-25 72 KG 200 14,400.00

B D-20 93 KG 200 18,600.00

C D-16 782 KG 200 156,400.00

D D-12 1,154 KG 200 230,800.00

E D-10 4,099 KG 200 819,800.00

F D-8 687 KG 200 137,400.00

G D-10; But in ramps 1,012 KG 200 202,400.00

Total Carried to collection            1,579,800.00 

COLLECTION

Brought Forward From Page VIP/8            1,088,525.00 

Brought Forward From Page VIP/9            1,579,800.00 

TOTAL FOR REINFORCED CONCRETE FRAME 2,668,325.00

- CARRIED TO SUMMARY
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES 

GROUND FLOOR

ITEM DESCRIPTION   QTY UNIT RATE AMOUNT (KSHS)

 WALLING

External Walling

Machine dressed natural stone walling; bedded in cement and 

sand (1:3) mortar; with minimum crushing strength of 7N/mm² 

and reinforced with hoopiron gauge 500 in every alternate 

course

A 200mm Thick walls 85 SM 1,600 136,000.00

B Extra over walling for key pointing externally; patterns to 

Architect's approval 85 SM 300 25,500.00                 

Internal walling

Machine dressed natural stone walling; bedded in cement and 

sand (1:3) mortar; with minimum crushing strength of 7N/mm² 

and reinforced with hoopiron gauge 500 in every alternate 

course

C 200mm Thick walls 18 SM 1,600 28,800.00

Horizontal dampproof course; on e layer of 3-ply bituminous 

felt or other equal and approved (measured nett - allow for 

laps)

D 200mm Wide; levelled and bedded in cement and sand (1:3) 

mortar under walls 71 LM 200 14,200.00

TOTAL FOR WALLING 204,500.00

-CARRIED TO SUMMARY
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES 

GROUND FLOOR

ITEM DESCRIPTION   QTY UNIT RATE AMOUNT (KSHS)

FLOOR FINISHES

Floor Finishes

Insitu cement and sand (1:4) screed

A 20mm Thick finished with a wood float to receive terrazzo 

paving(m.s.) 48 SM 400                  19,200.00 

Approved Polished Terrazzo paving

B 20mm Thick in floors 48 SM 2,500                 120,000.00 

C 20 x 150mm High skirting; rounded at the top edge and coved at 

junction with floor finish 36 LM 375                  13,500.00 

D Approved plastic dividing strip 62 LM 100                    6,200.00 

TOTAL FOR FLOOR FINISHES - CARRIED TO SUMMARY 158,900.00
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES 

GROUND FLOOR

ITEM DESCRIPTION   QTY UNIT RATE AMOUNT (KSHS)

EXTERNAL FINISHES

Cement and sand (1:4) backing

A 15mm Thick to receive wall master (Walls, Columns and Beams)

81 SM 350 28,350.00

External Wallmaster Finish

B Byramic fine micro wallmaster; as described to external concrete 

surfaces (Walls, Columns and Beams) 81 SM 700 56,700.00

TOTAL FOR EXTERNAL FINISHES - CARRIED TO SUMMARY 85,050.00
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES 

GROUND FLOOR

ITEM DESCRIPTION   QTY UNIT RATE AMOUNT (KSHS)

STAIRCASES FINISHES 

Stairs Finishes

Screed; Cement and sand (1:4) screed backing; wood floated; to 

receive ceramic tiles (m.s)

A 32mm Thick; to 300mm wide treads 70 LM 120 8,400.00

B 32mm Thick; to 150mm high risers 70 LM 60 4,200.00

Approved coloured non-slip floor tiles

C 32mm Thick; to 300mm wide treads 70 LM 450                  31,500.00 

D 32mm Thick; to 150mm high risers 70 LM 225                  15,750.00 

Plaster; 9mm thick first coat of cement, lime Putty and sand 

(1:2:9); 4mm thick second coat of lime Putty and sand (1:1:6); 

steel trowelled; to:-

E Sloping soffits of staircases and strings 33 SM 400 13,200.00

Prepare surfaces; apply three coats approved plastic emulsion 

paint or other equal and approved to:-

F Sloping soffits of staircases and strings 33 SM 350 11,550.00

TOTAL FOR STAIRCASES FINISHES - CARRIED TO SUMMARY 84,600.00
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES 

GROUND FLOOR

ITEM DESCRIPTION   QTY UNIT RATE AMOUNT (KSHS)

RAMPS FINISHES 

Ramps' Finishes

Screed; Cement and sand (1:4) screed backing; wood floated; to 

receive terrazzo paving (m.s)

A 32mm Thick; to ramps 77 SM 400 30,800.00

Approved Polished Terrazzo paving

B 20mm Thick; on ramps 77 SM 2,500                 192,500.00 

D Approved plastic dividing strip 27 LM 100                    2,700.00 

TOTAL FOR RAMPS' FINISHES - CARRIED TO SUMMARY 226,000.00
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES 

GROUND FLOOR

ITEM DESCRIPTION   QTY UNIT RATE AMOUNT (KSHS)

THE FOLLOWING IN BALUSTRADING TO STAIRS AND RAMPS

1000mm High Balustrades to stairs and landing; structural steel 

(as insteel Ltd. or other equal and approved) hot rolled steel 

sections (SHS) with welded and bolted joints m/s; paintwork 

(included)

A 1000mm High mild steel balustrade consisting of 50 x 50 x 3mm 

Rectangular hollow section handrail, bottom rail and main 

balusters at 1000mm centres  built into mortice in concrete; 25 x 

25 x 2mm intermediate balusters at 125mm centres; all welded 

together and workshop primed and painted with three coats gloss 

paint (m.s) 
37 SM 3,500 129,500.00

TOTAL FOR BALUSTRADING TO STAIRS AND RAMPS - CARRIED TO SUMMARY 129,500.00
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES 

GROUND FLOOR

ITEM DESCRIPTION   QTY UNIT RATE AMOUNT (KSHS)

 SUMMARY - WORK TO GROUND FLOOR

2. R.C. SUPERSTRUCTURE (FRAME) 2,668,325.00

3. WALLING 204,500.00

6. FLOOR FINISHES 158,900.00

7. EXTERNAL FINISHES 85,050.00

8. STAIRCASE FINISHES 84,600.00

8. RAMPS' FINISHES 226,000.00

9. BALUSTRADING TO STAIRS AND RAMPS 129,500.00

TOTAL FOR WORK TO GROUND FLOOR - CARRIED TO SUMMARY 3,556,875.00

3,556,875.00 ELEMENTAL COST

314.00                                                                                        ELEMENTAL QTY 1

-                                                                                              ELEMENTAL QTY 2

11,327.63                                                                                   ELEMENTAL UNIT COST
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES 

GROUND FLOOR

ITEM DESCRIPTION   QTY UNIT RATE AMOUNT (KSHS)

PROVISIONAL SUMS

A Allow a Provisional Sum of Kenya Shillings; Fifty Thousand Only 

(Kshs. 50,000.00) for Project Management Expenses SUM 50,000 50,000.00

B Allow a Provisional Sum of Kenya Shillings; One Hundred and Fifty 

Thousand Only (Kshs. 150,000.00) for Contingencies SUM 150,000 150,000.00

TOTAL  FOR PROVISIONAL SUMS 200,000.00

- CARRIED TO SUMMARY
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES 

GROUND FLOOR

ITEM DESCRIPTION   QTY UNIT RATE AMOUNT (KSHS)

SUMMARY - WORK TO GROUND FLOOR

A. BUILDER'S WORKS 3,556,875.00

B. PROVISIONAL SUMS 200,000.00

TOTAL FOR WORK TO GROUND FLOOR - CARRIED TO MAIN SUMMARY 3,756,875.00
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

 PODIUM FLOOR

ITEM DESCRIPTION   QTY UNIT RATE AMOUNT (KSHS)

REINFORCED CONCRETE FRAME

Sawn formwork as described to:

A Columns; vertical sides 44 SM 400 17,600.00

B Tier columns; vertical sides 18 SM 400 7,200.00

C Sides and soffites; ring beam, beams and/or lintols 82 SM 400 32,800.00

D Sides and soffites; tier beams 4 SM 400 1,600.00

E Sloping soffites of tier steps 85 SM 400 34,000.00

F Risers and edges of tier steps; 75 -150mm high 68 LM 100 6,800.00

G Sloping open strings of tier steps; cut to profile of steps 15 LM 200 3,000.00

H Sides and soffites; High/roof level beams; to support roof 

structure 32 SM 400 12,800.00

K Edges; "2nd" Suspended slab (V.V.I.P Platform); 75-150mm high 32 LM 100 3,200.00

L Soffites; suspended "roofslab" 58 SM 400 23,200.00

M Edges; suspended "roofslab"; 75-150mm high 38 LM 100 3,800.00

R-Bar Reinforcement 

MT Reinforcement bars to BS 4461 as described including 

tying/binding wires 

In General; Columns, Beams and Roofslab

N D-25 156 KG 200 31,200.00

P D-20 100 KG 200 20,000.00

Q D-16 53 KG 200 10,600.00

R D-12 368 KG 200 73,600.00

S D-10 762 KG 200 152,400.00

T D-8 402 KG 200 80,400.00

Total Carried to collection               514,200.00 
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

 PODIUM FLOOR

ITEM DESCRIPTION   QTY UNIT RATE AMOUNT (KSHS)

In; High/roof level beams; to support roof structure

A D-16 237 KG 200 47,400.00

B D-12 134 KG 200 26,800.00

C D-8 66 KG 200 13,200.00

In; Tier Columns

D D-16 180 KG 200 36,000.00

E D-8 47 KG 200 9,400.00

In; Tier Beams

F D-16 183 KG 200 36,600.00

G D-12 206 KG 200 41,200.00

H D-8 126 KG 200 25,200.00

In; Tier Steps and waist

J D-12 1,819 KG 200 363,800.00

In; "Second" suspended slab (V.V.I.P Platform)

K D-10 723 KG 200 144,600.00

Vibrated reinforced insitu concrete Class 20/20 (1:2:4/20 - 

20mm aggregate) as described in:-

L Columns 7 CM 12,500 87,500.00

M Tier columns 2 CM 12,500 25,000.00

N Ring beam, beams and/or lintols 6 CM 12,500 75,000.00

P Tier beams 3 CM 12,500 37,500.00

Q Tier steps and waist 34 CM 12,500 425,000.00

R "2nd" Suspended slab (V.V.I.P Platform) 55 SM 1,500 82,500.00

S High/roof level beams; to support roof structure; arranged form a 

300mm thick; trapeziod hollow section; @ 5400mm (average) 

above ground level 2 CM 12,500 25,000.00

T 150mm Thick suspended "roofslab" 58 SM 1,500 87,000.00

Total Carried to collection            1,588,700.00 
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

 PODIUM FLOOR

ITEM DESCRIPTION   QTY UNIT RATE AMOUNT (KSHS)

COLLECTION

Brought Forward From Page VIP/19               514,200.00 

Brought Forward From Page VIP/20            1,588,700.00 

TOTAL FOR REINFORCED CONCRETE FRAME 2,102,900.00

- CARRIED TO SUMMARY
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

 PODIUM FLOOR

ITEM DESCRIPTION   QTY UNIT RATE AMOUNT (KSHS)

 WALLING

External Walling

Machine dressed natural stone walling; bedded in cement and 

sand (1:3) mortar; with minimum crushing strength of 7N/mm² 

and reinforced with hoopiron gauge 500 in every alternate 

course

A 200mm Thick walls 99 SM 1,600 158,400.00

B Extra over walling for key pointing externally; patterns to 

Architect's approval 99 SM 300 29,700.00                 

Internal walling

Machine dressed natural stone walling; bedded in cement and 

sand (1:3) mortar; with minimum crushing strength of 7N/mm² 

and reinforced with hoopiron gauge 500 in every alternate 

course

C 200mm Thick walls 35 SM 1,600 56,000.00

TOTAL FOR WALLING 244,100.00

-CARRIED TO SUMMARY
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

 PODIUM FLOOR

ITEM DESCRIPTION   QTY UNIT RATE AMOUNT (KSHS)

ROOF CONSTRUCTION  COVERING AND RAINWATER GOODS

Roof Construction

In Structural Steel

Paired Mono-pitch Girder truss; spanning clear 20,300mm; 

height 4,517mm including hoisting and fixing in position 

8,450mm (Average) above existing ground level including 

necessary jointing (In No.4)(Truss T1)

A 50 x 50 x 3mm Thick SHS; Top booms 172 LM 1,180 202,960.00               

B 50 x 50 x 3mm Thick SHS; Bottom booms 172 LM 1,180 202,960.00               

C 25 x 25 x 2mm Thick Struts/ties 261 LM 390 101,790.00               

D 25 x 25 x 2mm Thick Top link ties 50 LM 390 19,500.00                 

E 25 x 25 x 2mm Thick Bottom link ties 50 LM 390 19,500.00                 

F 75 x 50 x 75mm x 3mm Thick Z-Purlins 332 LM 1,180 391,760.00               

(End of 4No. Paired Trusses)

Structural timber; sawn cypress; pressure impregnated as 

described; (Associated with Truss T1) 

G 100 x 50 mm Wall plate secured with and including 12mm 

diameter mild steel anchor bolt; 300mm long @ 900mm centres; 

cast in concrete ring beam 15 LM 440 6,600.00                   

Total Carried to collection               945,070.00 
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

 PODIUM FLOOR

ITEM DESCRIPTION   QTY UNIT RATE AMOUNT (KSHS)

Roof Covering

Pre-painted galvanized box-profiled LT5 sheet roofing fixed 

8,450mm (Average) Above the existing ground level with and 

including 100mm long galvanized roofing nails on mild steel Z-

purlins (m.s) with side and end laps; as   per the manufacturer's 

printed instructions

A 30Gauge roof covering sloping not exceeding 45° from the 

horizontal including all necessary fixtures 345 SM 1,400 483,000.00               

Wrot cypress treated with approved preservative

B 200 x 25mm Fascia and/or barge board fixed to ends of rafters 

(m.s) and/or purlins (m.s) 75 LM 400 30,000.00                 

Painting and Decoration

Knot prime stop and prepare and apply three coats gloss oil 

paint to:-

C General surfaces of wood;  200 - 300mm girth 75 LM 200 15,000.00                 

Total Carried to collection               528,000.00 

Page VIP/24



PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

 PODIUM FLOOR

ITEM DESCRIPTION   QTY UNIT RATE AMOUNT (KSHS)

Rainwater Goods

Galvanized iron metal sheet; gauge 24; pre-painted

A 150 x 150mm box gutter; fixed to fascia with and including steel 

flat brackets @ 1500mm (maximum) centres; holes for downpipes 

as necessary; closed ends 16 LM 1,200 18,960.00                 

B 100 x 100mm Square section rainwater downpipe; holderbats at 

1500mm (maximum) centres (4No. Pipes)  25 LM 1,100 27,500.00                 

C Extra over ditto; for 800mm swan neck offset 4 NO 880 3,520.00                   

D Extra over ditto; for shoe 4 NO 385 1,540.00                   

Touch up; prime, prepare and apply two under coats and one 

finishing coat gloss oil paint on metal work:

E General surfaces of metal gutters and rain water down pipes 17 SM 350 5,950.00                   

Total Carried to collection                 57,470.00 
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

 PODIUM FLOOR

ITEM DESCRIPTION   QTY UNIT RATE AMOUNT (KSHS)

COLLECTION

Brought Forward From Page VIP/23               945,070.00 

Brought Forward From Page VIP/24               528,000.00 

Brought Forward From Page VIP/25                 57,470.00 

TOTAL FOR ROOF CONSTRUCTION, COVERING  AND RAINWATER GOODS            1,530,540.00 

- CARRIED TO SUMMARY
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

 PODIUM FLOOR

ITEM DESCRIPTION   QTY UNIT RATE AMOUNT (KSHS)

WINDOWS

PV Vents

A Supply and fix pairs of 200 x 200 x 25mm thick precast concrete 

vents (PV) set in both sides of walling with cement and sand (1:3) 

mortar including approved mosquito wire gauze fixed between the 

concrete vents. 5 PCS. 200 1,000.00

Precast concrete trimmings finished fair on all exposed faces

B 175 x 50mm Thick window cill; to approved profile; jointed and 

pointed in cement and sand (1:4) mortar; weathered and throated

6 LM 600 3,600.00

Steel Casement Windows

Supply and fix the following purpose made casement windows 

with standard "Z" section framing including all coupling mullions 

etc; and complete with bronze handles ,peg stays and other 

ironmongery; factory primed with red oxide primer including 

cutting and pinning fixing lugs to concrete or masonry work 

jambs; bedding in cement and sand (1:3) mortar , pointing all 

round frames in mastic ,easing ,oiling and adjusting opening 

lights on completion including integral burglar proofing bars, All 

to Architect's approval.

C Window; size 800 x 1200mm high (W1) 5 NO 9,100 45,500.00                 

Glazing 

5mm Thick obscure sheet glass; including fixing with 

tropicalized putty to:-

D Panes; not exceeding 0.10 square metres 5 SM 1,500                    7,500.00 

Prepare and apply one under coat and two finishing coat gloss 

oil paint on metalwork

E General surfaces of mild steel; windows (both sides) 10 SM 350                    3,500.00 

TOTAL FOR  WINDOWS - CARRIED TO SUMMARY 61,100.00
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

 PODIUM FLOOR

ITEM DESCRIPTION   QTY UNIT RATE AMOUNT (KSHS)

METAL DOORS

PV Vents

A Supply and fix pairs of 200 x 200 x 25mm thick precast concrete 

vents (PV) set in both sides of walling with cement and sand (1:3) 

mortar including approved mosquito wire gauze fixed between the 

concrete vents. 2 PCS. 200 400.00

Metal Doors

Fabricate, deliver and install the following purpose made steel 

casement  doors (To Architect's Detail) to comply to B.S. 990 

obtained from an approved Manufacturer, primed with red 

oxide primer before delivery to site complete with hinges, 

handles and catches

B Double door; overall size 1000 x 2400mm high(MD1) 2 NO 19,200                    38,400.0 

Glazing; metal doors 

C 5mm thick clear sheet glass and glazing with putty in panes not 

exceeding 0.10 - 0.50 square metres 1 SM 1,600 1,600.00

Supply and fix the following ironmongery with screws to match 

(Reference is to "UNION" Catalogue or other equal and 

approved)

D Overhead door closer Union Ref. 8850 2 NO 12,000 24,000.00

E Rubber door stop fixed to concrete floor or masonry walling with 

and including 38mm diameter rawl bolt 2 NO 150 300.00

Prepare and apply two undercoats and one finishing coat gloss 

oil paint

F General surfaces; Steel casement doors; externally 10 SM 350 3,500.00

TOTAL FOR METAL DOORS - CARRIED TO SUMMARY 68,200.00
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

 PODIUM FLOOR

ITEM DESCRIPTION   QTY UNIT RATE AMOUNT (KSHS)

INTERNAL TIMBER DOORS

The Following to/in External Doors

Frames and Finishings

Wrot Cypress

A 100 x 50mm Frame with two labours; plugged 11 LM 400 4,400.00

B 100 x 50mm Transome with four labours 2 LM 400 800.00

C 50 x 25mm Architrave 11 LM 100 1,100.00

D 25mm Quadrant 11 LM 50 550.00

Flush doors

45mm Thick Solid cored flush door; faced on both sides with 

3mm thick internal quality plywood and hardwood lipped on all 

edges

E Door overall size 900 x 2100mm (INT D1) 2 NO 8,000 16,000.00

Supply and fix the following ironmongery with screws to match 

(Reference is to "UNION" Catalogue or other equal and 

approved)

F 100mm Brass butt hinges 3 PRS 400 1,200.00

G 2 - Lever mortice lock complete with lever handle furniture 2 NO 3,500 7,000.00

H Rubber door stop fixed to concrete floor or masonry walling with 

and including 38mm diameter rawl bolt 2 NO 150 300.00

J Indicator Bolt 2 NO 1,500 3,000.00

K Coat and hat hook rubber tipped 2 NO 1,000 2,000.00

L Pairs of aluminium kicking plate size 900 x 200 mm 2 NO 2,000 4,000.00

M Male/Female/Disabled sign plate size 150 x 75 mm 2 NO 2,000 4,000.00

Total Carried to collection 44,350.00
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

 PODIUM FLOOR

ITEM DESCRIPTION   QTY UNIT RATE AMOUNT (KSHS)

The Following in Fanlights

Glazing

A 4mm thick clear sheet glass and glazing with timber beading (m.s); 

in panes not exceeding 0.10 - 0.50 square metre 1 SM 1,600 1,600.00

Wrot prime grade cypress

B 25 x 25mm Glazing beading 5 LM 100 500.00

Painting

Aluminium or other equal and approved wood primer

C Back of wood surface 100 - 200mm girth 11 LM 70 770.00

Knot prime stop and prepare and apply two under coats and one 

finishing coat gloss oil paint on wood work

D General surface; timber doors 8 SM 350 2,800.00

E Ditto; surfaces 200 - 300mm girth 4 LM 105 420.00

F Ditto; surfaces 100 - 200mm girth 11 LM 70 770.00

G Ditto; surfaces not exceeding 100mm girth 23 LM 35 805.00

Total Carried to collection 7,665.00

COLLECTION

Brought Forward From Page VIP/29 44,350.00

Brought Forward From Page VIP/30 7,665.00

TOTAL FOR INTERNAL TIMBER DOORS - CARRIED TO SUMMARY 52,015.00
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

 PODIUM FLOOR

ITEM DESCRIPTION   QTY UNIT RATE AMOUNT (KSHS)

INTERNAL CEILING FINISHES

Ceiling Finishes

Plaster; 12mm thick cement, lime Putty and sand; steel 

trowelled; on masonry or concrete to:-

A Soffits of suspended slab 35 SM 400 14,000.00

Prepare surfaces; apply three coats "Crown Solo" vinyl emulsion 

paint or other equal and approved; on steel trowelled plaster:-

B Soffits of suspended slab 35 SM 350 12,250.00

TOTAL FOR CEILING FINISHES - CARRIED TO SUMMARY 26,250.00
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

 PODIUM FLOOR

ITEM DESCRIPTION   QTY UNIT RATE AMOUNT (KSHS)

INTERNAL WALL FINISHES

Wall Finishes 

Gauged cement, lime and sand (1:2:9) in two coats plaster steel 

smooth trowelled to finish

A 12mm thick to walls and natural stone surfaces internally 127 SM 400 50,800.00

B Ditto to door reveals (100 -200mm) 20 LM 100 2,000.00

C Ditto to window jambs ditto 40 LM 100 4,000.00

Cement and sand (1:4) screed

D 12mm Thick backing finished with a wood float to receive wall 

tiles(m.s); internally 61 SM 400 24,400.00

Approved coloured glazed wall tiles

E 250 x 300 x 6mm Thick on backing (m.s) to walls 61 SM 1,500 91,500.00

F Ditto; extra for rounded edge 34 LM 375 12,750.00

Prepare and apply 3 coats emulsion paint to:-

G Plastered surfaces internally 127 SM 350 44,450.00

H Ditto to door reveals (100 -200mm) 20 LM 90 1,800.00

J Ditto  to window jambs ditto 40 LM 90 3,600.00

TOTAL FOR INTERNAL WALL FINISHES - CARRIED TO SUMMARY 235,300.00

Page VIP/32



PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

 PODIUM FLOOR

ITEM DESCRIPTION   QTY UNIT RATE AMOUNT (KSHS)

FLOOR FINISHES

Floor Finishes

Insitu cement and sand (1:4) screed

A 32mm Thick finished with a wood float to receive ceramic 

tiles(m.s.) 18 SM 400                    7,200.00 

B 20mm Thick finished with a wood float to receive terrazzo 

paving(m.s.) 185 SM 400                  74,000.00 

Approved coloured non-slip floor tiles

C 8mm Thick in floors 18 SM 1,500                  27,000.00 

D 8 x 150mm High skirting tile 32 LM 225                    7,200.00 

Approved Polished Terrazzo paving

E 20mm Thick in floors 185 SM 2,500                 462,500.00 

F 20 x 150mm High skirting; rounded at the top edge and coved at 

junction with floor finish 173 LM 375                  64,875.00 

G Approved plastic dividing strip 238 LM 56                  13,328.00 

TOTAL FOR FLOOR FINISHES - CARRIED TO SUMMARY 656,103.00

EXTERNAL FINISHES

Cement and sand (1:4) backing

A 15mm Thick to receive wall master (Walls, Columns and Beams) 81 SM 350 28,350.00

External Wallmaster Finish

B Byramic fine micro wallmaster; as described to external concrete 

surfaces (Walls, Columns and Beams) 81 SM 700 56,700.00

TOTAL FOR EXTERNAL FINISHES - CARRIED TO SUMMARY 85,050.00
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

 PODIUM FLOOR

ITEM DESCRIPTION   QTY UNIT RATE AMOUNT (KSHS)

THE FOLLOWING IN BALUSTRADING TO BALCONIES

The Following in Balustrading to Balcony

A 1000mm High mild steel balustrade consisting of 50 x 50 x 3mm 

Rectangular hollow section handrail, bottom rail and main 

balusters at 1000mm centres  built into mortice in concrete; 25 x 

25 x 2mm intermediate balusters at 125mm centres; all welded 

together and workshop primed and painted with three coats gloss 

paint (m.s) 
31 LM 3,500 108,500.00

TOTAL FOR BALUSTRADING TO BALCONIES - CARRIED TO SUMMARY               108,500.00 
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

 PODIUM FLOOR

ITEM DESCRIPTION   QTY UNIT RATE AMOUNT (KSHS)

 SUMMARY - WORK TO FIRST/PODIUM FLOOR

2. R.C. SUPERSTRUCTURE (FRAME) 2,102,900.00

3. WALLING 244,100.00

4. ROOF CONSTRUCTION, COVERING AND RAINWATER GOODS 1,530,540.00

5. WINDOWS 61,100.00

6. METAL DOORS 68,200.00

6. INTERNAL TIMBER DOORS 52,015.00

7. CEILING FINISHES 26,250.00

8. INTERNAL WALL FINISHES 235,300.00

9. FLOOR FINISHES 656,103.00

10. EXTERNAL FINISHES 85,050.00

11. BALUSTRADING TO BALCONIES 108,500.00

TOTAL FOR WORK TO PODIUM FLOOR - CARRIED TO MAIN SUMMARY 5,170,058.00

5,170,058.00 ELEMENTAL COST

#REF! ELEMENTAL QTY 1

-                                                                                              ELEMENTAL QTY 2

#REF! ELEMENTAL UNIT COST
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

 PODIUM FLOOR

ITEM DESCRIPTION   QTY UNIT RATE AMOUNT (KSHS)

PROVISIONAL SUMS

A Allow a Provisional Sum of Kenya Shillings One Hundred Thousand 

Only (Kshs. 100,000.00) for Project Management Expenses

SUM 100,000 100,000.00

B Allow a Provisional Sum of Kenya Shillings One Hundred and Fifty 

Thousand Only (Kshs. 150,000.00) for Contingencies SUM 150,000 150,000.00

TOTAL FOR PROVISIONAL SUMS 250,000.00

- CARRIED TO MAIN SUMMARY
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

 PODIUM FLOOR

ITEM DESCRIPTION   QTY UNIT RATE AMOUNT (KSHS)

SUMMARY - WORK TO 1ST/PODIUM FLOOR

A. BUILDER'S WORKS 5,170,058.00

B. PROVISIONAL SUMS 250,000.00

TOTAL FOR WORK TO 1ST/PODIUM FLOOR - CARRIED TO MAIN SUMMARY 5,420,058.00
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

MAIN SUMMARY

ITEM DESCRIPTION

   FOR OFFICIAL USE 

ONLY AMOUNT 

(KSHS)  

 FOR CONTRACTOR'S 

USE ONLY   AMOUNT 

(KSHS)  

MAIN SUMMARY 

1. WORK TO SUBSTRUCTURES 2,825,600.00 

2. WORK TO GROUND FLOOR 3,756,875.00 

3. WORK TO PODIUM FLOOR AND ROOF 5,420,058.00 

SUB-TOTAL  12,002,533.00

TOTAL FOR 1NO. V.V.I.P PAVILLION - CARRIED TO GRAND SUMMARY 12,002,533.00

Bidder's Signature and Stamp………………………………………………………………………….

Address……………………………………………………………………………………………………..

…………………………………………………………………………………………………………………

Date………………………………………………………

Witness Name……………………………………………….

Signature………………………………………………………………………….

Address……………………………………………………………………………………………………..
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

MECHANICAL (B.S) INSTALLATION

ITEM DESCRIPTION   QTY UNIT RATE AMOUNT (KSHS)

SUPPLY SANITARY FITTINGS

Price for supply,delivery and installation on site the following 

sanitary appliances complete with all the accessories including all 

connections to the services, waste, jointing to water supply 

overflows, supports and all plugging and screwing to walls and 

floors.                                                                                   

Note:                      

(i)   All sanitary fittings shall be in approved colour.

(ii)  The Model and Ref No. indicated is only a guide to the type 

and quality of fittings.

(iii)   Equivalent and Approved models may be acceptable.

 Water Closet (WC) Squatting  

A General purpose white in colour squatting W.C suite, in vitreous 

china to BS 3402, constructed as one-piece pan and floor plate 

with treads and separate ‘P’ (or ‘S’) trap, for fixing to suite site 

requirement.  To be complete with 7.5 litres vitreous china Cistern 

complete with valve less cistern fittings including siphon, with 

side/bottom inlet and overflow, connecting fitments from Cistern 

to bowl, and reversible chrome plated Cistern lever or equal and 

approved 
2 NO 15,000 30,000.00

Wash Hand Basin with Pedestal

B Wash hand basin size 510 x 420mm with one tap holes, chrome 

plated elbow action basin tap and chain stay hole, pedestal, 32mm 

diameter chrome plated chain waste, concealed wall brackets and  

heavy duty plastic bottle trap (32mm 'P' trap) with 75mm seal and 

1/2'' angle valve. The wash hand basin to be as Ideal Standard or 

equal and approved.
4 NO 13,000 52,000.00

Urinal  

C One range urinal bowl in white vitreous china comprising 1No. 

bowl  complete with bowl/divisions support, dividers, chrome 

plated bottle trap, and wall hangers/supports. To be as Twyfords 

'Camden' or approved equivalent. 2 NO 12,500 25,000.00

Urinal  Bowl Accessories

D Chrome plated, push button 3/4'' flush master junior exposed 

urinal flush valve, top entry with integral ball -o-stop valve and 

wall plate complete with; exposed chrome plated urinal flush and 

tall pipe with inlet adaptor and backmount spray rose/spreader. 

The fitting shall be 'Docol" or equal and approved

2 NO 15,150 30,300.00

E 305mm wide x 620mm high bowl urinal division ref No. VC 8051 

WH and ref No. SR 5706 xx hangers 1 NO 12,000 12,000.00

Total Carried Forward               149,300.00 
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

MECHANICAL (B.S) INSTALLATION

ITEM DESCRIPTION   QTY UNIT RATE AMOUNT (KSHS)

Total Brought Forward               149,300.00 

DRAINAGE

MuPVC and uPVC Waste and Soil pipework 

A  100mm diameter heavy gauge  grey mPVC pipe 36 LM 1,100 39,600.00

B  50mm diameter waste pipe 12 LM 550 6,600.00

C  40mm diameter waste pipe 18 LM 450 8,100.00

Bends

D 100mm diameter sweep bend 4 NO 700 2,800.00

E 50mm diameter sweep bend 4 NO 300 1,200.00

F 40mm diameter sweep bend 6 NO 250 1,500.00

Tees

G 40mm diameter sweep tee 2 NO 250 500.00

Access Caps

H 40mm diameter access cap 4 NO 100 400.00

J 100mm diameter access cap 2 NO 400 800.00

Reducing Sockets

K 50 x 40 reducing socket 4 NO 215 860.00

Floor Traps

L 100 x 50mm diameter floor trap and grating 2 NO 1,440 2,880.00

Manholes

M Provide materials and erect manhole of 450*600mm overall and 

not exceeding 1m deep of the 100mm thick concrete(1:3:6) 8 NO 12,000 96,000.00

Internal Plumbing Works

PPR Pipes

N 25mm diameter  pipework 36 LM 250 9,000.00

Bends

P 25mm diameter bends 20 NO 100 2,000.00

Total Carried Forward               321,540.00 
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

MECHANICAL (B.S) INSTALLATION

ITEM DESCRIPTION   QTY UNIT RATE AMOUNT (KSHS)

Total Brought Forward               321,540.00 

Tees

A 25mm equal  Tees 16 NO 100 1,600.00

Sockets

B 25mm diameter pipe unions 20 NO 100 2,000.00

Threaded Fittings 

C 25x20mm male/female threaded 90° straight/Elbow 16 NO 150 2,400.00

D 25x25mm male/female adaptor 4 NO 170 680.00

Valves

E 25mm diameter approved medium pressure screw down full way 

non-rising stem wedge gate valve to BS 5154 PN 20 for series B 

rating, with wheel and head joints to steel tubing and complete 

with round male threaded transition fittings. The gate valve to be 

as PEGLER or approved equivalent. 1 NO 2,000 2,000.00

F 32mm ditto 1 NO 2,500 2,500.00

External Plumbing

G 32mm diameter  pipework 42 LM 400 16,800.00

H 32mm bend 4 NO 200 800.00

J 32mm sockets 8 NO 200 1,600.00

K 32x25mm reducing Tee 4 NO 200 800.00

Water Storage Tanks

L Supply, deliver and install cylindrical plastic moulded tank of 

capacity 5,000 litres. The tank to be assembled complete with 

cover and having screwed connections for inlet, outlet, overflow, 

medium pressure ball valve, drain pipes and any other necessary 

item for its proper functioning. The one tank shall be mounted on 

roof slab constructed by others  and shall be as ROTO Model or 

approved equivalent.
1 NO 85,000 85,000.00

L Allow for erection of tank tower to S.E's details to support 

5,000litres Tank 1 ITEM 50,000 50,000.00

TOTAL FOR MECHANICAL (B.S) INSTALLATION - CARRIED TO GRAND SUMMARY               487,720.00 
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

BIO-DIGESTER

ITEM DESCRIPTION   QTY UNIT RATE AMOUNT (KSHS)

PROPOSED CONSTRUCTION OF BIODIGESTER FOR PAVILION

Micro organisms  

A Allow for the micro organisms and enzymes for the biodigester to 

Engineers specification 2 PKTS 12,000 24,000.00

3M³ BIO DIGESTER SYSTEM

Supply biodigester  specifications below to remove suspended 

solids and to disinfect the water to reduce pathogens before 

disposal to soakage

B Excavate oversite to remove vegetable soil average 150mm deep, 

wheeland deposit on site as directed by PM 7 SM 90 630.00

C Bulk excavation oversite to reduce levels depth to 1.5m 10 CM 400 4,000.00

D Ditto 1.5m to 2m 3 CM 500 1,500.00

E Return fill and ram best of excavated material on sides of Bio 

digester 9 CM 160 1,440.00

F Cart  away from site surplus excavation spoil away to approved 

dumping site by the PM 4 CM 310 1,240.00

G Planking and strutting.

H Allow for maintaining and supporting sides of excavations and for

keeping the same from fallen materials. 1 ITEM 5,000 5,000.00

J Allow for keeping excavations free of water and mud by pumping, 

pailing or other approved means. 1 1TEM 5,000 5,000.00

Mesh Reinforcement

Fabric to B.S. 44873 and setting in concrete with sides and end 

laps (measured nett - allow for laps)

K Fabric Mesh Ref:-A142.weighing 2.22Kg per square metre in floor 

bed. 14 SM 390 5,460.00

Damp Proof Membrane

L 500gauge polythene sheet or other approved damp proof 

membrane laid under surface bed with 300mm side and end laps. 14 SM 400 5,600.00

Total Carried Forward                 53,870.00 

Page VIP/42



PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

BIO-DIGESTER

ITEM DESCRIPTION   QTY UNIT RATE AMOUNT (KSHS)

Total Brought Forward                 53,870.00 

Vibrated reinforced concrete class 20(1:2:4)in:

A 200mm thick base slab 1.5 CM 12,500 18,750.00

B 150mm thick walls 2 CM 12,500 25,000.00

C 150mm thick top slab 1 CM 12,500 12,500.00

Reinforcement

D 16mm diameter bars 50 KG 200 10,000.00

E 12mm diameter bars 20 KG 200 4,000.00

F 10mm diameter bars 37 KG 200 7,400.00

Sawn soft wood formwork in:

G Sides of walls 18 SM 400 7,200.00

H Sides of and softfits of beams 10 SM 400 4,000.00

J Softfits of suspended top slab 10 SM 400 4,000.00

K Edges of slab girth 75mm-150mm 16 LM 200 3,200.00

Cement and sand (1:4)screeds or backing with waterproof in:

L 20mm thick on sides of walls 15 SM 1,500 22,500.00

M 30mm thick screed on floors 4 SM 1,500 6,000.00

DRAINAGE

Trench Excavation

N Excavate trench for 110mm diameter UPVC sewer starting from 

ground level not exceeding 1.5m deep,backfill after laying pipe 

and dispose excess materials average depth 1.25m 4 LM 300 1,200.00

UPVC Class 41,sewer pipes as described

P Provide lay and joint in trench 100mm UPVC golden brown class 41 

4 LM 1,100 4,400.00

Manholes

Q Provide materials and erect manhole of 450*600mm overall and 

not exceeding 1m deep of the 100mm thick concrete(1:3:6) 2 NO 12,000 24,000.00

Total for Bio-Digester - Carried to Collection               208,020.00 
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

BIO-DIGESTER

ITEM DESCRIPTION   QTY UNIT RATE AMOUNT (KSHS)

SOAK PIT

A Excavate oversite to remove vegetable soil average 150mm deep, 

wheeland deposit on site as directed by PM 5 SM 90 450.00

B Bulk excavation oversite to reduce levels depth to 1.5m 8 CM 400 3,200.00

C Ditto 1.5m to 3m 8 CM 500 4,000.00

D Ditto 3m to 4m 5 CM 600 3,000.00

E Return fill and ram best of excavated material on sides of Bio 

digester 3 CM 160 480.00

F Cart  away from site surplus excavation spoil away to approved 

dumping site by the PM 17 CM 310 5,270.00

G Provide approved hardcore to soak pit 17 CM 2,500 42,500.00

H Provide 500 polythene sheet to cover soak pit 5 SM 400 2,000.00

Total for Soak Pit - Carried to Collection                 60,900.00 
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

BIO-DIGESTER

ITEM DESCRIPTION   QTY UNIT RATE AMOUNT (KSHS)

COLLECTION

Brought Forward From Page VIP/42               208,020.00 

Brought Forward From Page VIP/43                 60,900.00 

Add

A Provisional Sum of Kenya Shillings; Thirty Thousand Only (Kshs. 30,000.00) for; 

Project Management for; Mechanical (B.S.) Installation Works                 30,000.00 

TOTALS FOR BIO~DIGESTER AND SOAKPIT - CARRIED TO GRAND SUMMARY               298,920.00 
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

ELECTRICAL  INSTALLATION

ITEM DESCRIPTION   QTY UNIT RATE AMOUNT (KSHS)

BILL NO. 1: BUILDERS' WORKS

1.00 BUILDERS' WORKS RELATED TO ELECTRICAL INSTALLATION

1.01 Excavate not exceeding 1000mm depth and  2.0Metres long on 

concrete floor from the cable loop-in box  and across the 

perimeter wall and install 100mm diameter UPVC duct including 

bends for underground cable laying 1 ITEM 6,500 6,500.00

1.02 Repair the concrete excavated area including tiling and repair the 

wall including painting to restore to the wall and floor to the 

original state 1 ITEM 5,000 5,000.00

1.03 Excavate  trench not exceeding 1000mm depth and  450mm wide 

including bush clearing 40 LM 230 9,200.00

1.04 Install 100mm diameter UPVC duct including bends for 

underground cable laying from the existing perimeter wall to the 

cable loop-in box on the pavilion wall 50 LM 250 12,500.00

1.05 Underground cable laying and backfilling 50 ITEM 150 7,500.00

1.06 Construct  manholes with manhole covers size 450x450mm as 

advised on site by the project manager to enable smooth laying of 

undergound cable in the duct 2 NO 5,500 11,000.00

SUB-TOTAL ~ CARRIED TO SUMMARY PAGE                 51,700.00 
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

ELECTRICAL  INSTALLATION

ITEM DESCRIPTION   QTY UNIT RATE AMOUNT (KSHS)

BILL NO. 2: ELECTRICAL INSTALLATION

BUILDERS' WORKS RELATED TO ELECTRICAL INSTALLATION

Supply, install, test and commission the following;

2.00 LIGHTING

2.01 Lighting points wired with 3x2.5mm sq /PVC insulted copper 

cables drawn in 20mm dia PVC conduits concealead in walls and 

clipped on steel trusses inclusive of all boxes,junctions and all 

necessary accessories. (For floodlighting ) 6 NO 2,900 17,400.00

2.02 Lighting points wired with 3x1.5mm sq /PVC insulted copper 

cables drawn in 20mm dia PVC conduits concealead in walls and 

clipped on steel trusses inclusive of all boxes,junctions and all 

necessary accessories. (For  normal lighting ) 19 NO 2,500 47,500.00

2.03 SWITCHES

1-gang 1-way switch as Genuine  MEM /HAGER /POWERMAX or 

equal and approved 4 NO 350 1,400.00

1-gang 2-way switch 3 NO 350 1,050.00

2-gang 2-way switch 2 NO 400 800.00

3-gang 2-way switch 2 NO 400 800.00

LIGHTING FITTINGS

2.04 1200 mm(4ft) batten LED  fluorescent fitting complete with tube 

as  GENUINE Philips or equal and approved 10 NO 2,200 22,000.00

2.05 100W ball fitting with energy saving bulb as WINDSOR/ HAVELLS  

manufacture or equal and approved 5 NO 2,000 10,000.00

2.06 100W flood light fitting with as WINDSOR/ HAVELLS  manufacture 

or equal and approved 6 NO 5,500 33,000.00

POWER SYSTEM

2.07 Power points wired with 3x2.5mm sq /PVC insulted copper cables 

drawn in 20mm dia PVC conduits concealead in walls and clipped 

on steel trusses inclusive of all boxes,junctions and all necessary 

accessories. 6 NO 3,500 21,000.00

2.08 13 A  Metal clad TWIN SOCKETS as HAGER/POWERMAX/ or equal 

and approved 6 NO 1,850 11,100.00

Sub-Total Carried Forward               166,050.00 
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

ELECTRICAL  INSTALLATION

ITEM DESCRIPTION   QTY UNIT RATE AMOUNT (KSHS)

Sub-Total Brought Forward               166,050.00 

2.09 3 x16.0 mm sq. pvc single core cables drawn in 50 mm dia. From 

the DB to the cable termination 10 LM 1,500 15,000.00

2.10 16mm sq 4-core steel wire armoured cable 50 LM 2,035 101,750.00

2.11 16 mm sq cable glands and sleeves for item above 8 NO 750 6,000.00

2.12 16 mm sq cable lugs and sleeves for item  above 8 NO 350 2,800.00

2.13 4-Way TPN distribution board complete with 100 A Isolator AS 

Crabtree/ HAUSMANN/ SAPPHIRE 1 NO 18,550 18,550.00

2.14 100A TP&N (Tripple Pole & Neutral) MCCB as TRONIC/ ABB 

manufacture or equal and approved 1 NO 11,450 11,450.00

2.15 0 NO

2.16 MCB’s as per DB and Consumer unit above 

a)      5A SPN MCB 3 NO 1,300 3,900.00

b)      10A SPN MCB 1 NO 1,300 1,300.00

c)      30A SPN MCB 1 NO 1,300 1,300.00

d)      Blanking plates 5 NO 150 750.00

2.17 14 SWG, galvanized standard prime coated Cable termination  

Box/loop-in  size 18'x18'x10, to project managers approval 1 NO 3,600 3,600.00

2.18 80A HRC cut-out, fuses c/w Neutral Block  as HENLEY 3 NO 2,500 7,500.00

2.19 Earthing complete with manholes, 10.0mm
2
 single core 

(green)cables & 5ft copper earth rods 1 ITEM 5,000 5,000.00

SUB-TOTAL  - CARRIED TO SUMMARY               344,950.00 
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

ELECTRICAL  INSTALLATION

ITEM DESCRIPTION   QTY UNIT RATE AMOUNT (KSHS)

SUMMARY

1. BILL NO. 1: BUILDER'S WORKS IN CONNECTION WITH ELECTRICAL INSTALLATION 51,700.00

2. BILL NO. 2: ELECTRICAL INSTALLATION 344,950.00

ADD

3. CONTINGENCIES 50,000.00

4. PROJECT MANAGEMENT EXPENSES 50,000.00

TOTAL FOR ELECTRICAL INSTALLATION - CARRIED TO GRAND SUMMARY               496,650.00 
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PROPOSED PAVILION (PHASE 1)

THE V.V.I.P PLATFORM SECTION

CLIENT:- MERU NATIONAL POLYTECHNIC BILLS OF QUANTITIES

GRAND SUMMARY

ITEM DESCRIPTION

   FOR OFFICIAL USE 

ONLY AMOUNT 

(KSHS)  

 FOR CONTRACTOR'S 

USE ONLY   AMOUNT 

(KSHS)  

 GRAND SUMMARY

1. PARTICULAR PRELIMINARIES 55,000.00 

2. GENERAL PRELIMINARIES 1,181,000.00 

3. SPECIAL PRELIMINARIES 170,000.00               170,000.00 

4. INO. VVIP PAVILLION 12,002,533.00 

5. MECHANICAL (B.S) INSTALLATION WORKS 487,720.00 

6. BIO-DIGESTER AND SOAK PIT 298,920.00 

7. ELECTRICAL INSTALLATION WORKS 496,650.00 

SUB -TOTAL 14,691,823.00

ADD V.A.T @ 16% 2,350,691.70

GRAND -TOTAL ~ CARRIED TO FORM OF  TENDER 17,042,514.70

31,357,912.30 (16,666,089.30)       

Amount in Words………………………………………………………………………………………………………………………………………………………………

…………………………...……………………………………………………………………………………………………………………………………………………………

Tenderer's Signature and Stamp…………………………………………………………………………. 28,222,121.07 90.00%

Address…………………………………………………………………………………………………….. 27,281,383.70 87.00%

…………………………………………………………………………………………………………………

(940,737.37)

Date………………………………………………………

Witness Name……………………………………………………………..…………………………………………….

Signature………………………………………………………………………….

Address……………………………………………………………………………………………………..
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